DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 11: 06
PS&E JOB NO: 97A066 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005688 REGON NO : 1 AWARDED ON : Aug 6 1999
VERSION NO : 5 WORK ORDER# : 0OL2300
HY SR 099,525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MAX J. KUNEY COMPANY W LDER CONSTRUCTI ON COMPANY TRI - STATE CONSTRUCTI ON, | NC.
SR 99 | NTERCHANGE 120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004-5732
PROJECT SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
2,260, 000. 00 1, 950, 000. 00 1, 150, 000. 00 1, 865, 000. 00
2 CLEARI NG AND GRUBBI NG
15. 4000 ha 9, 500. 0000 9, 000. 0000 11, 000. 0000 5, 000. 0000
146, 300. 00 138, 600. 00 169, 400. 00 77, 000. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
251, 500. 00 250, 000. 00 110, 000. 00 150, 000. 00
4 REMOVI NG ASPHALT CONC. PAVEMENT
25912. 0000 e 4. 0000 2. 8000 4. 0000 1. 0000
103, 648. 00 72, 553. 60 103, 648. 00 25,912. 00
5 REMOVI NG TRAFFI C | SLAND
616. 0000 e 15. 0000 9. 1000 3. 0000 19. 0000
9, 240. 00 5, 605. 60 1, 848. 00 11, 704. 00
6 REMOVI NG TRAFFI C CURB
762. 0000 w 10. 0000 9. 7000 3. 0000 10. 0000
7,620. 00 7,391. 40 2, 286. 00 7,620. 00
7 REMOVI NG BEAM GUARDRAI L ANCHOR
4. 0000 EACH 200. 0000 160. 0000 160. 0000 150. 0000
800. 00 640. 00 640. 00 600. 00
8 REMOVI NG BEAM GUARDRAI L
103. 0000 w 9. 0000 6. 1000 7. 0000 6. 0000
927. 00 628. 30 721.00 618. 00
9  REMOVI NG FENCE
2282. 0000 w 3. 0000 4. 6000 6. 0000 4. 0000
6, 846. 00 10, 497. 20 13, 692. 00 9,128. 00
10 REMOVI NG PLASTI C STRI PE
410. 0000 w 3. 0000 3.1000 3. 0000 3. 0000
1, 230. 00 1,271.00 1, 230. 00 1, 230. 00

11 REMOVI NG PAI NT STRI PE
2740. 0000 hg 1. 7500 2.1000 2. 0000 2.0000
4,795.00 5,754.00 5, 480. 00 5, 480. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 11: 06
PS&E JOB NO: 97A066 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005688 REGON NO : 1 AWARDED ON : Aug 6 1999
VERSION NO : 5 WORK ORDER# : 0OL2300
HY SR 099,525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MAX J. KUNEY COMPANY W LDER CONSTRUCTI ON COMPANY TRI - STATE CONSTRUCTI ON, | NC.

SR 99 | NTERCHANGE 120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004-5732
PROJECT : SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
12 REMOVI NG PAI NTED TRAFFI C ARROW
8. 0000 EACH 15. 0000 55. 0000 50. 0000 50. 0000
120. 00 440. 00 400. 00 400. 00
13 REMOVI NG PLASTI C TRAFFI C ARROW
6. 0000 EACH 35. 0000 55. 0000 51. 0000 50. 0000
210. 00 330. 00 306. 00 300. 00
14 REMOVI NG PLASTI C TRAFFI C MARKI NG
5. 0000 e 25. 0000 80. 0000 80. 0000 75. 0000
125. 00 400. 00 400. 00 375. 00
15 REMOVI NG RAI SED PAVEMENT MARKER
11. 4000 HUND 100. 0000 105. 0000 110. 0000 100. 0000
1, 140. 00 1,197.00 1, 254. 00 1, 140. 00
GRADI NG
16 ROADWAY EXCAVATI ON | NCL. HAUL
96391. 0000 s 8. 0000 9. 7500 9. 0000 8. 2500
771, 128. 00 939, 812. 25 867, 519. 00 795, 225. 75
17 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
3136. 0000 s 13. 0000 18. 5000 10. 0000 12. 0000
40, 768. 00 58, 016. 00 31, 360. 00 37, 632. 00
18 GRAVEL BORROW | NCL. HAUL
478160. 0000 t 9. 5000 5. 2500 9. 5000 9. 1000
4,542,520.00 2,510, 340. 00 4,542,520. 00 4,351, 256. 00
19 EMBANKMENT COMPACTI ON
197600. 0000 s 3. 5000 3. 6500 0. 5000 1. 0000
691, 600. 00 721, 240. 00 98, 800. 00 197, 600. 00
20  DYNAM C COMPACTI ON- PRI MARY PHASE
3460. 0000 e 14. 0000 16. 2500 28. 0000 30. 0000
48, 440. 00 56, 225. 00 96, 880. 00 103, 800. 00
21  DYNAM C COMPACTI ON- SECONDARY PHASE
3460. 0000 e 7.0000 8. 6000 9. 0000 9. 0000
24,220.00 29, 756. 00 31, 140. 00 31, 140. 00

22 ADDI TI ONAL DROPS
150. 0000 EACH 67. 0000 10. 0000 30. 0000 30. 0000
10, 050. 00 1, 500. 00 4, 500. 00 4,500. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999

* * * Bl D TABULATI ON REPORT * * * TIME: 11: 06

PS&E JOB NO: 97A066 REVISION NO : 1
CONTRACT NO: 005688 REGON NO :1
VERSI ON NO : 5 WORK ORDER# : 0OL2300

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

HY SR 099,525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MAX J. KUNEY COMPANY W LDER CONSTRUCTI ON COMPANY TRI - STATE CONSTRUCTI ON, | NC.
SR 99 | NTERCHANGE 120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004-5732
PROJECT : SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
23 DI TCH EXCAVATI ON | NCL. HAUL
5394. 0000 s 12. 0000 12. 4000 13. 0000 12. 0000
64, 728. 00 66, 885. 60 70, 122. 00 64, 728. 00
24  POND EXCAVATI ON | NCL. HAUL
81170. 0000 s 8. 0000 10. 0000 7.5000 8. 0000
649, 360. 00 811, 700. 00 608, 775. 00 649, 360. 00
25 CONCRETE | NLET
3. 0000 EACH 800. 0000 560. 0000 600. 0000 500. 0000
2, 400. 00 1, 680. 00 1, 800. 00 1, 500. 00
26 GRATE | NLET TYPE 1 OR 2
17. 0000 EACH 1, 800. 0000 1, 700. 0000 1, 500. 0000 900. 0000
30, 600. 00 28, 900. 00 25, 500. 00 15, 300. 00
27 QUARRY SPALLS
2749. 0000 t 25. 0000 16. 3000 20. 0000 25. 0000
68, 725. 00 44,808. 70 54, 980. 00 68, 725. 00
28 FLARED END SECTI ON 600 MM DI AM
1. 0000 EACH 700. 0000 400. 0000 350. 0000 200. 0000
700. 00 400. 00 350. 00 200. 00
29 FLARED END SECTI ON 900 MM DI AM
1. 0000 EACH 900. 0000 510. 0000 580. 0000 400. 0000
900. 00 510. 00 580. 00 400. 00
30 FLARED END SECTI ON 1050 MM DI AM
1. 0000 EACH 1, 100. 0000 1, 600. 0000 750. 0000 550. 0000
1, 100. 00 1, 600. 00 750. 00 550. 00
31 UNDERDRAIN Pl PE 150 MM DI AM
122. 0000 w 48. 0000 31. 0000 12. 0000 30. 0000
5, 856. 00 3, 782. 00 1, 464. 00 3, 660. 00
32 UNDERDRAI N Pl PE 200 MM DI AM
363. 0000 w 35. 0000 26. 0000 13. 0000 34. 0000
12, 705. 00 9, 438. 00 4,719. 00 12, 342.00
33 DRAIN PIPE 150 MM DI AM
25. 0000 w 30. 0000 36. 0000 45. 0000 42.0000
750. 00 900. 00 1, 125. 00 1, 050. 00



DOT_RGGBO5

PS&E JOB NO: 97A066
CONTRACT NO: 005688

REVISION NO : 1
REGON NO :1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 06/ 22/ 1999

TI ME: 11: 06
BI DS OPENED ON :

Jun 23 1999

AWARDED ON : Aug 6 1999

VERSION NO : 5 WORK ORDER# : 0OL2300
HY SR 099,525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MAX J. KUNEY COMPANY W LDER CONSTRUCTI ON COMPANY TRI - STATE CONSTRUCTI ON, | NC.
SR 99 | NTERCHANGE 120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004-5732
PROJECT SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
34 CORRUGATED POLYETHYLENE CULV. PI PE 300 MM DI AM
55. 0000 w 40. 0000 86. 0000 54. 0000 55. 0000
2, 200. 00 4,730. 00 2,970. 00 3, 025. 00
35 CORRUGATED POLYETHYLENE CULV. PIPE 600 MM DI AM
28. 0000 w 70. 0000 125. 0000 85. 0000 85. 0000
1, 960. 00 3, 500. 00 2, 380. 00 2, 380. 00
36 CL. IIl REINF. CONC. CULV. PIPE 900 MM DI AM
3. 0000 w 250. 0000 360. 0000 280. 0000 300. 0000
750. 00 1, 080. 00 840. 00 900. 00
37 TR 5 ST. CULV. PIPE 1.6 MM TH. 1050 MV DI AM
8. 0000 w 350. 0000 210. 0000 190. 0000 250. 0000
2, 800. 00 1, 680. 00 1, 520. 00 2, 000. 00
STORM SEVER
38 CATCH BASIN TYPE 2 1800 DIAM W FLOW REST. & O L SEP.
6. 0000 EACH 4, 000. 0000 3, 100. 0000 4, 000. 0000 4, 000. 0000
24, 000. 00 18, 600. 00 24, 000. 00 24, 000. 00
39 CATCH BASIN TYPE 1L
13. 0000 EACH 1, 000. 0000 725. 0000 900. 0000 650. 0000
13, 000. 00 9, 425. 00 11, 700. 00 8, 450. 00
40 CATCH BASIN TYPE 1L MODI Fl ED
1. 0000 EACH 3, 000. 0000 1, 050. 0000 1, 500. 0000 700. 0000
3, 000. 00 1, 050. 00 1, 500. 00 700. 00
41 CATCH BASIN TYPE 1
92. 0000 EACH 700. 0000 680. 0000 1, 000. 0000 600. 0000
64, 400. 00 62, 560. 00 92, 000. 00 55, 200. 00
42 CATCH BASIN TYPE 2 1200 MM DI AM
43. 0000 EACH 1, 700. 0000 1, 360. 0000 1, 900. 0000 1, 500. 0000
73, 100. 00 58, 480. 00 81, 700. 00 64, 500. 00
43 CATCH BASIN TYPE 2 1800 MM DI AM
1. 0000 EACH 3, 500. 0000 7,100. 0000 3, 400. 0000 2, 000. 0000
3, 500. 00 7,100. 00 3, 400. 00 2, 000. 00
44 TESTI NG STORM SEWER Pl PE
5015. 0000 w 3. 0000 3.1000 5. 0000 4. 0000
15, 045. 00 15, 546. 50 25, 075. 00 20, 060. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT * * *

DATE: 06/ 22/ 1999
TI ME: 11: 06

PS&E JOB NO: 97A066
CONTRACT NO: 005688
VERSI ON NO : 5

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0OL2300

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

HY SR 099,525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MAX J. KUNEY COMPANY W LDER CONSTRUCTI ON COMPANY TRI - STATE CONSTRUCTI ON, | NC.
SR 99 | NTERCHANGE 120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004-5732
PROJECT SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
45 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
2550. 0000 w 50. 0000 56. 0000 55. 0000 55. 0000
127, 500. 00 142, 800. 00 140, 250. 00 140, 250. 00
46 PLAIN CONC. STORM SEWER Pl PE 450 MM DI AM
680. 0000 w 65. 0000 79. 0000 85. 0000 80. 0000
44, 200. 00 53, 720. 00 57, 800. 00 54, 400. 00
47 CL. 1l REINF. CONC. STORM SEWER Pl PE 300 MM DI AM
78. 0000 w 60. 0000 155. 0000 60. 0000 80. 0000
4, 680. 00 12, 090. 00 4, 680. 00 6, 240. 00
48 CL. |l REINF. CONC. STORM SEWER Pl PE 600 MM DI AM
10. 0000 w 300. 0000 210. 0000 130. 0000 88. 0000
3, 000. 00 2, 100. 00 1, 300. 00 880. 00
49 CL. IV REINF. CONC. STORM SEWER PI PE 300 MM DI AM
336. 0000 w 65. 0000 78. 0000 63. 0000 70. 0000
21, 840. 00 26, 208. 00 21, 168. 00 23, 520. 00
50 CL. |V REINF. CONC. STORM SEWER Pl PE 450 MM DI AM
105. 0000 w 80. 0000 90. 0000 82. 0000 78. 0000
8, 400. 00 9, 450. 00 8, 610. 00 8, 190. 00
51 CL. IV REINF. CONC. STORM SEWER PI PE 600 MM DI AM
45. 0000 w 220. 0000 155. 0000 100. 0000 140. 0000
9, 900. 00 6, 975. 00 4,500. 00 6, 300. 00
52 CL. V REINF. CONC. STORM SEWER PI PE 300 MM DI AM
221.0000 w 70. 0000 85. 0000 75. 0000 80. 0000
15, 470. 00 18, 785. 00 16, 575. 00 17, 680. 00
53 CL. V REINF. CONC. STORM SEWER PI PE 450 MM DI AM
645. 0000 w 85. 0000 115. 0000 80. 0000 85. 0000
54, 825. 00 74,175. 00 51, 600. 00 54, 825. 00
54 CL. V REINF. CONC. STORM SEWER PI PE 750 MM DI AM
91. 0000 w 250. 0000 170. 0000 170. 0000 170. 0000
22, 750. 00 15, 470. 00 15, 470. 00 15, 470. 00
55 TR 5 ST. STORM SEWER PIPE 1.6 MM TH. 300 MM DI AM
162. 0000 w 125. 0000 95. 0000 60. 0000 77.0000
20, 250. 00 15, 390. 00 9, 720. 00 12, 474.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 11: 06
PS&E JOB NO: 97A066 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005688 REGON NO : 1 AWARDED ON : Aug 6 1999
VERSION NO : 5 WORK ORDER# : 0OL2300
HY SR 099,525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MAX J. KUNEY COMPANY W LDER CONSTRUCTI ON COMPANY TRI - STATE CONSTRUCTI ON, | NC.
SR 99 | NTERCHANGE 120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004-5732
PROJECT : SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
56 TR 5 ST. STORM SEWER PIPE 1.6 MM TH. 450 MM DI AM
3. 0000 w 200. 0000 410. 0000 250. 0000 110. 0000
600. 00 1, 230. 00 750. 00 330. 00
57 TR 5 ST. STORM SEWER PIPE 1.6 MM TH. 600 MM DI AM
89. 0000 w 175. 0000 120. 0000 110. 0000 190. 0000
15, 575. 00 10, 680. 00 9, 790. 00 16, 910. 00
58 CORRUGATED POLYETHYLENE STORM SEWER PI PE 300 MM DI AM
13. 0000 w 70. 0000 155. 0000 85. 0000 60. 0000
910. 00 2, 015. 00 1, 105. 00 780. 00
59 CORRUGATED POLYETHYLENE STORM SEWER PI PE 450 MM DI AM
43. 0000 w 90. 0000 125. 0000 62. 0000 75. 0000
3, 870. 00 5, 375. 00 2, 666. 00 3, 225. 00
60 CORRUGATED POLYETHYLENE STORM SEWER PI PE 600 MM DI AM
26. 0000 w 160. 0000 145. 0000 96. 0000 88. 0000
4,160. 00 3, 770. 00 2, 496. 00 2,288.00
SANI TARY SEWER
61 PVC SANI TARY SEWER Pl PE 300 MM DI AM
254. 0000 w 110. 0000 120. 0000 125. 0000 80. 0000
27, 940. 00 30, 480. 00 31, 750. 00 20, 320. 00
62  CONNECTI ON TO EXI STI NG SANTARY SEWER MANHOLE
3. 0000 EACH 1, 500. 0000 1, 580. 0000 5, 000. 0000 600. 0000
4,500. 00 4, 740. 00 15, 000. 00 1, 800. 00
63 TESTI NG SEWER Pl PE
254. 0000 w 10. 0000 3. 9000 10. 0000 5. 0000
2, 540. 00 990. 60 2, 540. 00 1, 270. 00
WATER LI NES
64 BANK RUN GRAVEL FOR TRENCH BACKFI LL I NCL. HAUL
1472. 0000 s 23. 0000 18. 2500 26. 0000 22.0000
33, 856. 00 26, 864. 00 38, 272. 00 32, 384.00
65 DI Pl PE FOR WATER MAI N 150MM DI AM RESTRAI NED JOI NT
327. 0000 w 70. 0000 116. 0000 62. 0000 100. 0000

22,890. 00 37,932. 00 20, 274.00 32, 700. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 06/ 22/ 1999

TI ME: 11: 06

PS&E JOB NO: 97A066
CONTRACT NO: 005688
VERSI ON NO : 5

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0OL2300

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

HY SR 099,525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MAX J. KUNEY COMPANY W LDER CONSTRUCTI ON COMPANY TRI - STATE CONSTRUCTI ON, | NC.
SR 99 | NTERCHANGE 120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004-5732
PROJECT SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
WATER LI NES
66 DI Pl PE FOR WATER MAI N 750MM DI AM RESTRAI NED JOI NT
313. 0000 w 555. 0000 625. 0000 450. 0000 560. 0000
173, 715. 00 195, 625. 00 140, 850. 00 175, 280. 00
67 GATE VALVE 150 WM
2.0000 EACH 550. 0000 710. 0000 850. 0000 850. 0000
1, 100. 00 1, 420. 00 1, 700. 00 1, 700. 00
68 BUTTERFLY VALVE 600 MM
1. 0000 EACH 5, 550. 0000 14, 500. 0000 5, 500. 0000 5, 000. 0000
5, 550. 00 14, 500. 00 5, 500. 00 5, 000. 00
69 COMB. AlR RELEASE / Al R VACUUM VALVE ASSEMBLY 100 MM
1. 0000 EACH 8, 500. 0000 15, 500. 0000 5, 800. 0000 15, 000. 0000
8, 500. 00 15, 500. 00 5, 800. 00 15, 000. 00
70 HYDRANT ASSEMBLY
1. 0000 EACH 2, 000. 0000 2, 800. 0000 3, 200. 0000 2, 500. 0000
2, 000. 00 2, 800. 00 3, 200. 00 2, 500. 00
71 SERVI CE CONNECTI ON 20 MM DI AM
2.0000 EACH 500. 0000 610. 0000 680. 0000 800. 0000
1, 000. 00 1, 220. 00 1, 360. 00 1, 600. 00
72  CONNECTI ON TO EXI STI NG WATER MAI N CONNECTI ON NO. 1
L.S.
16, 000. 00 35, 000. 00 24, 000. 00 25, 000. 00
73 CONNECTI ON TO EXI STI NG WATER MAI N CONNECTI ON NO. 2
L.S.
5, 000. 00 2, 600. 00 3, 500. 00 3, 000. 00
74  CONNECTI ON TO EXI STI NG WATER MAI N CONNECTI ON NO 3
L.S.
14, 000. 00 35, 000. 00 24, 000. 00 23, 000. 00
75  CONNECTI ON TO EXI STI NG WATER MAI N CONNECTI ON NO. 4
L.S.
1, 000. 00 2, 600. 00 3, 000. 00 1, 100. 00
STRUCTURE
76 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
5375. 0000 s 20. 0000 15. 0000 12. 0000 11. 0000
107, 500. 00 80, 625. 00 64, 500. 00 59, 125. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 11: 06
PS&E JOB NO: 97A066 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005688 REGON NO : 1 AWARDED ON : Aug 6 1999
VERSION NO : 5 WORK ORDER# : 0OL2300
HY SR 099,525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MAX J. KUNEY COMPANY W LDER CONSTRUCTI ON COMPANY TRI - STATE CONSTRUCTI ON, | NC.
SR 99 | NTERCHANGE 120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004-5732
PROJECT : SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
77 SHORI NG OR EXTRA EXCAVATION CL. A - SR 99 |/C BRI DGE
L.S.
205, 000. 00 90, 000. 00 30, 000. 00 5, 000. 00
78 SO L EXCAVATI ON FOR SHAFT | NCLUDI NG HAUL
260. 0000 s 350. 0000 140. 0000 180. 0000 210. 0000
91, 000. 00 36, 400. 00 46, 800. 00 54, 600. 00
79 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST.
106, 000. 00 106, 000. 00 106, 000. 00 106, 000. 00
80 GRAVEL BACKFILL FOR WALL
2676. 0000 s 30. 0000 21. 2500 32.0000 28. 0000
80, 280. 00 56, 865. 00 85, 632. 00 74,928.00
81 ST. REINF. BAR FOR BRI DGE
300600. 0000 kg 1. 0000 1. 0000 1. 0000 1. 0500
300, 600. 00 300, 600. 00 300, 600. 00 315, 630. 00
82 ST. REINF. BAR FOR BRI DGE RET. WALL
19500. 0000 kg 1. 0000 1. 0000 1. 0000 0. 8000
19, 500. 00 19, 500. 00 19, 500. 00 15, 600. 00
83 ST. REINF. BAR FOR SHAFT
37100. 0000 kg 1. 0000 1. 0000 1.1000 1. 0500
37, 100. 00 37, 100. 00 40, 810. 00 38, 955. 00
84  CAST-| N-PLACE MEDI AN BARRI ER
550. 0000 w 500. 0000 300. 0000 210. 0000 300. 0000
275, 000. 00 165, 000. 00 115, 500. 00 165, 000. 00
85 CONC. CLASS 28 FOR BRI DGE
2340. 0000 s 325. 0000 425. 0000 290. 0000 570. 0000
760, 500. 00 994, 500. 00 678, 600. 00 1, 333, 800. 00
86 CONC. CLASS 28 FOR BRI DGE RET. WALL
725. 0000 s 325. 0000 425. 0000 310. 0000 570. 0000
235, 625. 00 308, 125. 00 224, 750. 00 413, 250. 00

87 CONC. CLASS 28P FOR SHAFT
196. 0000 nB 225. 0000 225. 0000 250. 0000 300. 0000
44,100. 00 44,100. 00 49, 000. 00 58, 800. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999
* % *  BI D TABULATI ON REPORT * * * TIVE: 11: 06
PS&E JOB NO: 97A066 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005688 REGON NO : 1 AWARDED ON : Aug 6 1999
VERSION NO : 5 WORK ORDER# : 0OL2300
HY SR 099,525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MAX J. KUNEY COMPANY W LDER CONSTRUCTI ON COMPANY TRI - STATE CONSTRUCTI ON, | NC.
SR 99 | NTERCHANGE 120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004-5732
PROJECT SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
88  FURNI SHI NG PERMANENT CASI NG FOR 2. 13 DI AM SHAFT
17. 0000 w 1, 000. 0000 825. 0000 800. 0000 760. 0000
17, 000. 00 14, 025. 00 13, 600. 00 12, 920. 00
89  PLACI NG PERVANENT CASI NG FOR 2.13 DI AM SHAFT
6. 0000 EACH 7, 500. 0000 525. 0000 500. 0000 3, 000. 0000
45, 000. 00 3, 150. 00 3, 000. 00 18, 000. 00
90  CASI NG SHORI NG
6. 0000 w 1, 000. 0000 310. 0000 425. 0000 200. 0000
6, 000. 00 1, 860. 00 2, 550. 00 1, 200. 00
91  CONCRETE MODULAR RETAI NI NG WALL
172. 7000 e 274.0000 125. 0000 220. 0000 175. 0000
47,319. 80 21, 587.50 37, 994. 00 30, 222. 50
92  NOI SE WALL LKNW
1334. 0000 e 249. 0000 185. 0000 160. 0000 220. 0000
332, 166. 00 246, 790. 00 213, 440. 00 293, 480. 00
93  NOI SE WALL NENW
2029. 0000 e 320. 0000 225. 0000 220. 0000 234.0000
649, 280. 00 456, 525. 00 446, 380. 00 474,786.00
94  NOI SE WALL LS
865. 0000 e 300. 0000 225. 0000 280. 0000 244.0000
259, 500. 00 194, 625. 00 242, 200. 00 211, 060. 00
95  NOI SE WALL LN
641. 0000 e 300. 0000 225. 0000 260. 0000 250. 0000
192, 300. 00 144, 225. 00 166, 660. 00 160, 250. 00
96  NO SE WALL EXTENSI ON
151. 0000 e 200. 0000 185. 0000 170. 0000 267.0000
30, 200. 00 27, 935. 00 25, 670. 00 40, 317. 00
97 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-5.00 -5.00 -5.00 -5.00
98 SUPERSTRUCTURE SR 99 | NTERCHANGE
L.S.
886, 000. 00 1,077, 630. 00 900, 000. 00 927, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 06/ 22/ 1999

TI ME: 11: 06

PS&E JOB NO: 97A066
CONTRACT NO: 005688
VERSI ON NO : 5

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0OL2300

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

HY SR 099,525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MAX J. KUNEY COMPANY W LDER CONSTRUCTI ON COMPANY TRI - STATE CONSTRUCTI ON, | NC
SR 99 | NTERCHANGE 120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004-5732
PROJECT : SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
99  CSL ACCESS TUBE
500. 0000 w 10. 0000 5. 0000 1. 0000 9. 0000
5, 000. 00 2, 500. 00 500. 00 4,500. 00
100 TRAFFI C BARRI ER
328. 0000 w 200. 0000 200. 0000 210. 0000 210. 0000
65, 600. 00 65, 600. 00 68, 880. 00 68, 880. 00
SURFACI NG
101 CRUSHED SURFACI NG BASE COURSE
25076. 0000 t 15. 0000 13. 8000 16. 0000 18. 0000
376, 140. 00 346, 048. 80 401, 216. 00 451, 368. 00
LI QUI D ASPHALT
102 ASPHALT FOR TACK COAT
83. 5000 t 300. 0000 360. 0000 300. 0000 350. 0000
25, 050. 00 30, 060. 00 25, 050. 00 29, 225. 00
103 ANTI - STRI PPI NG ADDI TI VE
EST
44,278.00 44,278.00 44, 278. 00 44,278.00
CEMENT CONCRETE PAVENMENT
104 BRI DGE APPROACH SLAB
818. 4000 e 150. 0000 150. 0000 140. 0000 3. 0000
122, 760. 00 122, 760. 00 114, 576. 00 2, 455. 20
105 CEMENT CONC. APPROACH 3 DAY
118. 0000 e 30. 0000 35. 5000 53. 0000 40. 0000
3, 540. 00 4,189. 00 6, 254. 00 4,720.00
ASPHALT CONCRETE PAVEMENT
106 CRACK SEALI NG
EST
18, 400. 00 18, 400. 00 18, 400. 00 18, 400. 00
107 PLANI NG Bl TUM NOUS PAVENMENT
18940. 0000 e 4. 0000 3.1000 2.0000 2.5000
75, 760. 00 58, 714. 00 37, 880. 00 47, 350. 00
108 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
27202. 0000 t 35. 0000 32. 6000 45. 0000 32. 5000
952, 070. 00 886, 785. 20 1, 224, 090. 00 884, 065. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 06/ 22/ 1999

TI ME: 11: 06

PS&E JOB NO: 97A066
CONTRACT NO: 005688
VERSI ON NO : 5

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0OL2300

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

HWY ©SR 099,525 T LOWBIDDER  ------- ------- 2ND BIDDER =----=- =-=---- 3RD BI DDER -------
TITLE : SR 525 MAX J. KUNEY COMPANY W LDER CONSTRUCTI ON COVPAN\ TRI - STATE CONSTRUCTI ON, | NC.
SR 99 I NTERCHANGE 120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004-5732
PRQJECT . SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI

109 ASPHALT CONC. PAVEMENT CL. E PG 58-2:
17077. 0000 t 32. 0000 32. 6000 45. 0000 32. 5000
546, 464. 00 556, 710. 20 768, 465. 00 555, 002. 50
110 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
41, 690. 00 41, 690. 00 41, 690. 00 41, 690. 00
111 COWPACTI ON PRI CE ADJUSTMENT
CALC
22, 030. 00 22, 030. 00 22,030. 00 22, 030. 00
112 ASPHALT CONC. APPROACH CL. A PG 58-2:
166. 0000 t 80. 0000 57.0000 62. 0000 60. 0000
13, 280. 00 9, 462. 00 10, 292. 00 9, 960. 00
EROSI ON CONTROL AND PLANTI NG
113 SEEDI NG, FERTILIZI NG AND MJULCHI NG
6. 7000 ha 2,700. 0000 1, 850. 0000 2, 000. 0000 1, 830. 0000
18, 090. 00 12, 395. 00 13, 400. 00 12, 261. 00
114 CLEAR PLASTI C COVERI NG
66200. 0000 n 2.0000 0. 7500 1. 0000 1.5000
132, 400. 00 49, 650. 00 66, 200. 00 99, 300. 00
115 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
174, 000. 00 174, 000. 00 174, 000. 00 174, 000. 00
116 SANDBAG
290. 0000 EACH 9. 0000 13. 7500 17. 0000 16. 0000
2,610. 00 3,987.50 4, 930. 00 4, 640. 00
117 GEOTEXTI LE FABRI C CHECK DAM
1550. 0000 hg 6. 0000 3. 5000 9. 0000 96. 0000
9, 300. 00 5,425.00 13, 950. 00 148, 800. 00
118 SPI LL PREVENTI ON CONTROL & COUNTERMEASURES ( SPCC) PLAN
L.S.
13, 000. 00 2,500. 00 750. 00 2,500. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 06/ 22/ 1999

TI ME: 11: 06

PS&E JOB NO: 97A066
CONTRACT NO: 005688
VERSI ON NO : 5

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0OL2300

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

HY SR 099,525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MAX J. KUNEY COMPANY W LDER CONSTRUCTI ON COMPANY TRI - STATE CONSTRUCTI ON, | NC.
SR 99 | NTERCHANGE 120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004-5732
PROJECT SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
119 CEMENT CONC. BARRI ER CURB AND GUTTER
1206. 0000 w 25. 0000 27.5000 35. 0000 31. 0000
30, 150. 00 33, 165. 00 42, 210. 00 37, 386. 00
120 EXTRUDED CURB
2327. 0000 w 10. 5000 10. 2500 15. 0000 10. 0000
24, 433.50 23,851.75 34, 905. 00 23, 270. 00
121 TYPE A PRECAST TRAFFI C CURB
3251. 0000 w 26. 0000 32. 5000 32.0000 32.0000
84, 526. 00 105, 657. 50 104, 032. 00 104, 032. 00
122 TYPE C PRECAST TRAFFI C CURB
10. 0000 w 32.0000 60. 5000 12. 0000 60. 0000
320. 00 605. 00 120. 00 600. 00
123 BEAM GUARDRAI L TYPE 1
1526. 0000 w 45. 0000 42. 7500 43. 0000 42. 6500
68, 670. 00 65, 236. 50 65, 618. 00 65, 083. 90
124 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
7.0000 EACH 1, 350. 0000 1, 400. 0000 1, 350. 0000 1, 300. 0000
9, 450. 00 9, 800. 00 9, 450. 00 9, 100. 00
125 BEAM GUARDRAI L SRT TERM NAL
7.0000 EACH 1, 800. 0000 2, 000. 0000 2, 000. 0000 1, 900. 0000
12, 600. 00 14, 000. 00 14, 000. 00 13, 300. 00
126 BEAM GUARDRAI L ANCHOR TYPE 4
4. 0000 EACH 425. 0000 470. 0000 470. 0000 465. 0000
1, 700. 00 1, 880. 00 1, 880. 00 1, 860. 00
127  BARRI ER PROTECTED WORK AREA
7129. 0000 w 50. 0000 27.2500 22. 0000 20. 0000
356, 450. 00 194, 265. 25 156, 838. 00 142, 580. 00
128 PERMANENT | MPACT ATTENUATOR
4. 0000 EACH 20, 000. 0000 22, 700. 0000 23, 000. 0000 23, 000. 0000
80, 000. 00 90, 800. 00 92, 000. 00 92, 000. 00
129 REPAI R | MPACT ATTENUATOR
EST.
30, 000. 00 30, 000. 00 30, 000. 00 30, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 11: 06
PS&E JOB NO: 97A066 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005688 REGON NO : 1 AWARDED ON : Aug 6 1999
VERSION NO : 5 WORK ORDER# : 0OL2300
HY SR 099,525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MAX J. KUNEY COMPANY W LDER CONSTRUCTI ON COMPANY TRI - STATE CONSTRUCTI ON, | NC.
SR 99 | NTERCHANGE 120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004-5732
PROJECT SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
130 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 7, 000. 0000 15, 000. 0000 4, 900. 0000 5, 000. 0000
14, 000. 00 30, 000. 00 9, 800. 00 10, 000. 00
131 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
160. 0000 HR 38. 0000 45. 0000 50. 0000 38. 0000
6, 080. 00 7,200. 00 8, 000. 00 6, 080. 00
132 FLEXI BLE GUI DE POST
260. 0000 EACH 25. 0000 23. 0000 24. 0000 22.0000
6, 500. 00 5, 980. 00 6, 240. 00 5, 720. 00
133 PAINT STRI PE
14043. 0000 w 0. 3000 0. 3600 0. 3500 0. 3500
4,212.90 5, 055. 48 4,915. 05 4,915. 05
134 PLASTI C STRI PE
1572. 0000 w 5. 0000 1.9500 2.0000 1.9000
7, 860. 00 3, 065. 40 3, 144. 00 2, 986. 80
135 PLASTI C DRAI NAGE MARKI NG
194. 0000 EACH 12. 0000 9. 1000 10. 0000 9. 0000
2,328.00 1, 765. 40 1, 940. 00 1, 746. 00
136 PAI NTED GORE STRI PE
304. 0000 w 0. 7500 1. 0500 1. 0000 1. 0000
228.00 319. 20 304. 00 304. 00
137 PLASTI C GORE STRI PE
5372. 0000 w 5. 5000 3. 3500 4. 0000 3.3000
29, 546. 00 17, 996. 20 21, 488. 00 17,727. 60
138 PLASTI C DROP LANE STRI PE
567. 0000 w 3. 0000 3. 3500 4. 0000 3.3000
1,701.00 1, 899. 45 2, 268. 00 1,871.10
139 PLASTI C CROSSWALK STRI PE
45. 0000 e 20. 0000 21. 0000 21. 0000 20. 0000
900. 00 945. 00 945. 00 900. 00

140 Bl CYCLE LANE MARKI NG
9. 0000 EACH 35. 0000 210. 0000 210. 0000 200. 0000
315. 00 1, 890. 00 1, 890. 00 1, 800. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999
* % *  BI D TABULATI ON REPORT * * * TIVE: 11: 06
PS&E JOB NO: 97A066 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005688 REGI ON NO 1 AWARDED ON : Aug 6 1999
VERSION NO : 5 WORK ORDER# : 0OL2300
HY SR 099,525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MAX J. KUNEY COMPANY W LDER CONSTRUCTI ON COMPANY TRI - STATE CONSTRUCTI ON, | NC.
SR 99 | NTERCHANGE 120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004-5732
PROJECT SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
141 PLASTI C STOP BAR
113. 0000 w 10. 0000 10. 5000 11. 0000 10. 0000
1, 130. 00 1, 186. 50 1, 243. 00 1, 130. 00
142 PAI NTED TRAFFI C ARROW
10. 0000 EACH 30. 0000 36. 0000 35. 0000 35. 0000
300. 00 360. 00 350. 00 350. 00
143 PLASTI C TRAFFI C ARROW
52. 0000 EACH 50. 0000 36. 0000 36. 0000 35. 0000
2, 600. 00 1, 872.00 1, 872.00 1, 820. 00
144 PLASTI C TRAFFI C LETTER
99. 0000 EACH 31. 0000 16. 0000 16. 0000 15. 0000
3, 069. 00 1, 584. 00 1, 584. 00 1, 485. 00
145 RAI SED PAVEMENT MARKER TYPE 1
45. 2000 HUND 200. 0000 165. 0000 162. 0000 160. 0000
9, 040. 00 7, 458. 00 7,322. 40 7,232.00
146 RAI SED PAVEMENT MARKER TYPE 2
6. 2000 HUND 400. 0000 325. 0000 325. 0000 320. 0000
2, 480. 00 2,015. 00 2,015. 00 1, 984. 00
147 TEMPORARY PAVEMENT MARKI NG
14577. 0000 w 1. 0000 2.1000 2.0000 2.0000
14,577.00 30, 611. 70 29, 154. 00 29, 154. 00
148 PERMANENT SI GNI NG
L.S.
89, 950. 00 70, 000. 00 75, 000. 00 70, 000. 00
149 CANTI LEVER SI GN STRUCTURE NO. 1
L.S.
36, 000. 00 35, 000. 00 35, 000. 00 35, 000. 00
150 CANTI LEVER SI GN STRUCTURE NO. 2
L.S.
35, 000. 00 35, 000. 00 35, 000. 00 35, 000. 00
151 CANTI LEVER SI GN STRUCTURE NO. 3
L.S.
36, 000. 00 35, 000. 00 35, 000. 00 35, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 11: 06
PS&E JOB NO: 97A066 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005688 REGION NO : 1 AWARDED ON : Aug 6 1999
VERSION NO : 5 WORK ORDER# : OL2300
Y SR 099,525 e LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 525 MAX J. KUNEY COMPANY W LDER CONSTRUCTI ON COVPAN) TRI - STATE CONSTRUCTI ON, | NC.
SR 99 | NTERCHANGE 120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004- 5732
PRQJECT : SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
152 BRI DGE MOUNTED SI GN BRACKET NO. 1
L.S.
4,000. 00 6, 500. 00 7, 000. 00 6, 500. 00
153 TEMPORARY | LLUM NATI ON SYSTEM
L.S.
38, 600. 00 36, 000. 00 36, 000. 00 36, 000. 00
154 | LLUM NATI ON SYSTEM SAC 2758
L.S.
306, 000. 00 285, 000. 00 260, 000. 00 282, 000. 00
155 | LLUM NATI ON SYSTEM SAC 4622
L.S.
177, 400. 00 135, 000. 00 140, 000. 00 136, 000. 00
156  TEMPORARY S| GNAL SYSTEM
L.S.
51, 700. 00 55, 000. 00 55, 000. 00 54, 000. 00
157 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM 1
L.S.
91, 000. 00 100, 000. 00 85, 000. 00 99, 000. 00
158 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM 2
L.S.
15, 100. 00 13, 000. 00 15, 000. 00 13, 000. 00
159 TRAFFI C SI GNAL CONTROL SYSTEM 1
L.S.
13, 100. 00 40, 000. 00 55, 000. 00 40, 000. 00
160 TRAFFIC SI GNAL CONTROL SYSTEM 2
L.S.
13, 100. 00 40, 000. 00 46, 000. 00 40, 000. 00
161 CLOSED Cl RCUI T TELEVI SI ON SYSTEM CCTV 772
L.S.
30, 776. 00 35, 000. 00 34, 000. 00 35, 000. 00

162 CLOSED ClI RCUI T TELEVI SI ON SYSTEM CCTV 774
L.S.
22,174.00 30, 000. 00 30, 000. 00 31, 000. 00



DOT_RGGBO5
PS&E JOB NO: 97A066 REVI SION NO : 1
CONTRACT NO: 005688 REG ON NO : 1
VERSION NO : 5 WORK ORDER# : OL2300
HWY : SR 099, 525
TI TLE : SR 525

SR 99 | NTERCHANGE

97A066
PRQJECT

COUNTY(S) : SNOHOM SH

* ok *

Bl D TABULATI ON REPORT * * *

------- LOW BI DDER

MAX J. KUNEY COMPANY
120 N RALPH ST
99202- 4795

SPOKANE WA 992020008

CONTRACTOR NUMBER :

462000

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

------- 2ND BI DDER

Bl DS OPENED ON :

W LDER CONSTRUCTI ON COVPAN)

1525 E MARI NE VI EW DR

EVERETT WA 982011927

CONTRACTOR NUMBER :

892000

DATE: 06/ 22/ 1999

TI ME: 11: 06

Jun 23 1999

AWARDED ON : Aug 6 1999

------- 3RD BI DDER -

TRI - STATE CONSTRUCTI ON,
320 - 106TH AVE NE
98004-5732

I NC.

BELLEVUE WA 980093686

CONTRACTOR NUMBER :

829961

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
163  TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SY. ES- 773D
L.S.
77, 402. 00 80, 000. 00 100, 000. 00 80, 000. 00
164  TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SY. ES- 774D
L.S.
30, 556. 00 26, 000. 00 50, 000. 00 25, 500. 00
165  COVMUNI CATI ON SYSTEM
L.S.
103, 850. 00 95, 000. 00 96, 000. 00 95, 000. 00
166  COVMUNI CATI ON CABLES AND | NTERFACES
L.S.
33, 426. 00 65, 000. 00 60, 000. 00 65, 500. 00
167 VI DEO DI STRI BUTI ON AND VI DEO TRANSM SSI ON SYSTEM
L.S.
26, 940. 00 20, 000. 00 18, 000. 00 21, 500. 00
168 TRAFFI C SAFETY DRUM
315. 0000 EACH 50. 0000 60. 0000 140. 0000 50. 0000
15, 750. 00 18, 900. 00 44,100. 00 15, 750. 00
169 SEQUENTI AL ARROW SI GN
400. 0000 HR 9. 0000 20. 0000 11. 0000 5. 0000
3, 600. 00 8, 000. 00 4, 400. 00 2, 000. 00
170 PORTABLE CHANGEABLE MESSAGE SI GN
4. 0000 EACH 5, 000. 0000 15, 000. 0000 100. 0000 5, 000. 0000
20, 000. 00 60, 000. 00 400. 00 20, 000. 00
171 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
9000. 0000 HR 8. 0000 6. 0000 5. 0000 5. 0000
72, 000. 00 54, 000. 00 45, 000. 00 45, 000. 00
172 TYPE ||| BARRI CADE
12. 0000 EACH 250. 0000 150. 0000 200. 0000 150. 0000
3, 000. 00 1, 800. 00 2, 400. 00 1, 800. 00
173 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
138, 000. 00 25, 000. 00 10, 000. 00 50, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 06/ 22/ 1999

TI ME: 11: 06

PS&E JOB NO: 97A066
CONTRACT NO: 005688
VERSI ON NO : 5

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0OL2300

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

HY SR 099,525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MAX J. KUNEY COMPANY W LDER CONSTRUCTI ON COMPANY TRI - STATE CONSTRUCTI ON, | NC.
SR 99 | NTERCHANGE 120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004-5732
PROJECT : SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
174 TRAFFI C CONTROL LABOR
16328. 0000 HR 35. 0000 30. 6000 25. 0000 28. 0000
571, 480. 00 499, 636. 80 408, 200. 00 457,184. 00
175 TRAFFI C CONTROL VEHI CLE
510. 0000 DAY 60. 0000 60. 0000 75. 0000 160. 0000
30, 600. 00 30, 600. 00 38, 250. 00 81, 600. 00
176 TRAFFI C CONTROL SUPERVI SOR
4100. 0000 HR 40. 0000 25. 0000 31. 0000 48. 0000
164, 000. 00 102, 500. 00 127, 100. 00 196, 800. 00
177 CONSTRUCTI ON SI GNS CLASS A
437. 0000 e 130. 0000 130. 0000 102. 0000 70. 0000
56, 810. 00 56, 810. 00 44,574. 00 30, 590. 00
OTHER | TEMS
178 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
10891. 0000 s 9. 0000 6. 8000 4. 0000 4. 0000
98, 019. 00 74, 058. 80 43, 564. 00 43, 564. 00
179 SHORI NG OR EXTRA EXCAVATI ON TRENCH
905. 0000 e 3. 0000 4.3000 2.0000 4. 0000
2, 715. 00 3,891. 50 1, 810. 00 3, 620. 00
180 RECORD DRAW NGS, WATER LI NE
L.S.
750. 00 3, 500. 00 200. 00 250. 00
181 SHORI NG OR EXTRA EXCAVATI ON CLASS B
7688. 0000 e 2.0000 4. 2500 2.0000 2.0000
15, 376. 00 32,674.00 15, 376. 00 15, 376. 00
182 GRAVEL BACKFI LL FOR FOUNDATI ON CLASS A
0. 5000 s 750. 0000 160. 0000 50. 0000 45. 0000
375. 00 80. 00 25.00 22.50
183 GRAVEL BACKFI LL FOR DRAI N
188. 0000 s 40. 0000 36. 0000 35. 0000 32.0000
7,520. 00 6, 768. 00 6, 580. 00 6, 016. 00
184 PLUGG NG EXI STI NG Pl PE
4. 0000 EACH 200. 0000 360. 0000 550. 0000 220. 0000
800. 00 1, 440. 00 2,200. 00 880. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 06/ 22/ 1999

TI ME: 11: 06

PS&E JOB NO: 97A066
CONTRACT NO: 005688
VERSI ON NO : 5

HWY : SR 099, 525

TITLE : SR 525 MAX J. KUNEY COMPANY
SR 99 | NTERCHANGE

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0OL2300

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

LOWBIDDER  -==---- =«==---- 2ND BIDDER =----== =«==---- 3RD BIDDER -------

W LDER CONSTRUCTI ON COVPAN) TRI - STATE CONSTRUCTI ON, | NC.

120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004-5732
PROJECT SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
185 STRUCTURE SURVEYI NG
L.S
80, 000. 00 60, 000. 00 30, 000. 00 18, 000. 00
186 ROADWAY SURVEYI NG
L.S
162, 000. 00 100, 000. 00 160, 000. 00 180, 000. 00
187 LI CENSED SURVEY! NG
L.S
57, 400. 00 5, 000. 00 12, 000. 00 1, 000. 00
188 MONUMENT CASE, COVER, AND PI Pt
7.0000 EACH 300. 0000 250. 0000 300. 0000 200. 0000
2, 100. 00 1, 750. 00 2,100. 00 1, 400. 00
189 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 400. 0000 250. 0000 210. 0000 70. 0000
400. 00 250. 00 210. 00 70. 00
190 CEMENT CONC. S| DEWALK
1886. 0000 e 25. 0000 22. 6000 35. 0000 24. 0000
47, 150. 00 42,623. 60 66, 010. 00 45, 264. 00
191  TEXTURED S| DEWALK/ MEDI AN
2792. 0000 e 37.0000 39. 2500 75. 0000 40. 0000
103, 304. 00 109, 586. 00 209, 400. 00 111, 680. 00
192  BUS SHELTER PAD
44,0000 e 30. 0000 45. 0000 55. 0000 29. 0000
1, 320. 00 1, 980. 00 2,420.00 1, 276. 00
193 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
194 CHAIN LI NK FENCE TYPE 3
3250. 0000 w 25. 0000 15. 7500 20. 0000 15. 6000
81, 250. 00 51, 187. 50 65, 000. 00 50, 700. 00
195 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
64. 0000 EACH 180. 0000 140. 0000 100. 0000 135. 0000
11, 520. 00 8, 960. 00 6, 400. 00 8, 640. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 11: 06
PS&E JOB NO: 97A066 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005688 REGON NO : 1 AWARDED ON : Aug 6 1999
VERSION NO : 5 WORK ORDER# : 0OL2300
HY SR 099,525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MAX J. KUNEY COMPANY W LDER CONSTRUCTI ON COMPANY TRI - STATE CONSTRUCTI ON, | NC.
SR 99 | NTERCHANGE 120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004-5732
PROJECT : SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
196 ROCK FOR ROCK WALL
78. 0000 t 40. 0000 100. 0000 130. 0000 40. 0000
3,120. 00 7, 800. 00 10, 140. 00 3,120. 00
197 BACKFI LL FOR ROCK WALL
55. 0000 t 15. 0000 100. 0000 25. 0000 30. 0000
825. 00 5, 500. 00 1, 375. 00 1, 650. 00
198 CONNECTI ON TO DRAI NAGE STRUCTURE
1. 0000 EACH 600. 0000 1, 550. 0000 700. 0000 500. 0000
600. 00 1, 550. 00 700. 00 500. 00
199 MANHOLE 1200 MM DI AM  TYPE 1
4. 0000 EACH 3, 000. 0000 2, 250. 0000 3, 200. 0000 1, 650. 0000
12, 000. 00 9, 000. 00 12, 800. 00 6, 600. 00
200 ADJUST CATCH BASI M
36. 0000 EACH 350. 0000 300. 0000 190. 0000 200. 0000
12, 600. 00 10, 800. 00 6, 840. 00 7,200. 00
201  ADJUST 1200MV CATCH BASI N
L.S.
1, 000. 00 480. 00 220. 00 1, 250. 00
202 LOCKI NG SOLI D METAL COVER AND FRAMVE FOR CATCH BASI N
19. 0000 EACH 250. 0000 170. 0000 120. 0000 120. 0000
4, 750. 00 3, 230. 00 2, 280. 00 2, 280. 00
203 DEBRI'S CAGE
2.0000 EACH 1, 000. 0000 1, 550. 0000 1, 200. 0000 850. 0000
2, 000. 00 3, 100. 00 2, 400. 00 1, 700. 00
204 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
6, 160. 00 5, 000. 00 6, 000. 00 2, 000. 00
205 DOUBLE 6.1 M CHAIN LI NK GATE
5. 0000 EACH 1, 000. 0000 780. 0000 580. 0000 775. 0000
5, 000. 00 3, 900. 00 2,900. 00 3, 875. 00
206 FORCE ACCOUNT REMOVE/ RELOCATE EXI STI NG UTI LI TI ES

EST.
12, 000. 00 12, 000. 00 12, 000. 00 12, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999

* * * Bl D TABULATI ON REPORT * * * TIME: 11: 06

PS&E JOB NO: 97A066 REVISION NO : 1
CONTRACT NO: 005688 REGON NO :1
VERSI ON NO : 5 WORK ORDER# : 0OL2300

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

HY SR 099,525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MAX J. KUNEY COMPANY W LDER CONSTRUCTI ON COMPANY TRI - STATE CONSTRUCTI ON, | NC.
SR 99 | NTERCHANGE 120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004-5732
PROJECT SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
207 ROADSI DE CLEANUP
EST.
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
208 SITE HEALTH, SAFETY PLAN AND CONSTRUCTI ON RESP.
EST.
51, 000. 00 51, 000. 00 51, 000. 00 51, 000. 00
209  UST REMOVAL
L.S.
25, 000. 00 7, 500. 00 12, 000. 00 2, 500. 00
210 DI SPOSAL/ THERMAL DESORPTI ON
6400. 0000 t 56. 0000 42. 2500 35. 0000 38. 5000
358, 400. 00 270, 400. 00 224, 000. 00 246, 400. 00
211 FORCE ACCOUNT HAZARDOUS MATERI AL TESTI NG
EST.
163, 000. 00 163, 000. 00 163, 000. 00 163, 000. 00
212 FORCE ACCOUNT HAZARDOUS MATERI AL HANDLI NG
EST.
262, 000. 00 262, 000. 00 262, 000. 00 262, 000. 00
213 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
55, 000. 00 55, 000. 00 55, 000. 00 55, 000. 00
214 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
215  CONSTRUCTI ON FENCE
150. 0000 w 7.0000 10. 0000 8. 5000 12. 0000
1, 050. 00 1, 500. 00 1, 275. 00 1, 800. 00
216 CONSTRUCTI ON GEOTEXTI LE
114. 0000 e 10. 0000 5. 7000 4. 0000 2.0000
1, 140. 00 649. 80 456. 00 228.00
217 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
3308. 0000 w 14. 0000 12.7000 10. 0000 9. 0000
46, 312. 00 42,011. 60 33, 080. 00 29,772.00



DOT_RGGBO5

PS&E JOB NO: 97A066
CONTRACT NO: 005688

REVISION NO : 1
REGON NO :1

* ok *

Bl D TABULATI ON REPORT

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl DS OPENED ON :

DATE: 06/ 22/ 1999
TI ME: 11: 06

Jun 23 1999

AWARDED ON : Aug 6 1999

VERSION NO : 5 WORK ORDER# : 0OL2300
HY SR 099,525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MAX J. KUNEY COMPANY W LDER CONSTRUCTI ON COMPANY TRI - STATE CONSTRUCTI ON, | NC.
SR 99 | NTERCHANGE 120 N RALPH ST 1525 E MARI NE VI EW DR 320 - 106TH AVE NE
97A066 99202- 4795 98004-5732
PROJECT SPOKANE WA 992020008 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
218 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
940. 0000 e 3. 0000 3.8000 3. 0000 2.0000
2, 820. 00 3,572.00 2, 820. 00 1, 880. 00
219  TEMPORARY GEOSYNTHETI C RETAI NI NG WALL
882. 0000 e 50. 0000 76. 0000 16. 0000 50. 0000
44,100. 00 67, 032. 00 14, 112.00 44,100. 00
220 BORROW FOR GEOSYNTHETI C RETAI NI NG WALL | NCL. HAUL
5821. 0000 t 14. 0000 9. 0000 9. 0000 15. 0000
81, 494. 00 52, 389. 00 52, 389. 00 87, 315. 00
221  PC COVPATI BLE SCHEDULI NG SOFTWARE AND MAI NTENANCE
EST.
11, 000. 00 11, 000. 00 11, 000. 00 11, 000. 00
222  FIELD OFFI CE TRAI LER RENTAL
42.0000 MO. 900. 0000 50. 0000 700. 0000 850. 0000
37, 800. 00 2, 100. 00 29, 400. 00 35, 700. 00
223  TRAI LER SETUP
L.S.
11, 000. 00 25, 000. 00 7, 500. 00 5, 000. 00
224 MAI LBOX SUPPORT TYPE 1-¢
1. 0000 EACH 250. 0000 250. 0000 450. 0000 200. 0000
250. 00 250. 00 450. 00 200. 00
CONTRACT TOTAL $23, 051, 654. 20 $19, 998, 128. 88 $20, 062, 894. 45 $21, 123, 418. 90




DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999
B * % *  BI D TABULATI ON REPORT * * * TI ME: 11: 06
PS&E JOB NO: 97A066 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005688 REGON NO : 1 AWARDED ON : Aug 6 1999
VERSION NO : 5 WORK ORDER# : 0OL2300
HY SR 099,525 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SR 525 KI EW T PACI FI C CO. SCARSELLA BROS. | NC.
SR 99 | NTERCHANGE 4904 LK WASHI NGTON BLVD NE 19460 84TH AVE S
97A066 KENT WA 98032- 1240
PROJECT RENTON WA 980561057 SEATTLE WA 981680388
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
2,260, 000. 00 2,180, 000. 00 2,100, 000. 00
2 CLEARI NG AND GRUBBI NG
15. 4000 ha 9, 500. 0000 6, 000. 0000 6, 500. 0000
146, 300. 00 92, 400. 00 100, 100. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
251, 500. 00 200, 000. 00 75, 000. 00
4 REMOVI NG ASPHALT CONC. PAVEMENT
25912. 0000 e 4. 0000 2. 5000 2. 4000
103, 648. 00 64, 780. 00 62, 188. 80
5 REMOVI NG TRAFFI C | SLAND
616. 0000 e 15. 0000 7. 5000 6. 0000
9, 240. 00 4,620.00 3, 696. 00
6 REMOVI NG TRAFFI C CURB
762. 0000 w 10. 0000 3.0000 10. 0000
7,620. 00 2, 286. 00 7,620. 00
7 REMOVI NG BEAM GUARDRAI L ANCHOR
4. 0000 EACH 200. 0000 150. 0000 150. 0000
800. 00 600. 00 600. 00
8 REMOVI NG BEAM GUARDRAI L
103. 0000 w 9. 0000 6. 0000 6. 0500
927. 00 618. 00 623. 15
9  REMOVI NG FENCE
2282. 0000 w 3. 0000 3.5000 4.5500
6, 846. 00 7,987.00 10, 383. 10
10 REMOVI NG PLASTI C STRI PE
410. 0000 w 3. 0000 3.0000 3. 0000
1, 230. 00 1, 230. 00 1, 230. 00
11 REMOVI NG PAI NT STRI PE
2740. 0000 w 1. 7500 2. 0000 2.0000
4,795. 00 5, 480. 00 5, 480. 00



DOT_RGGBO5

PS&E JOB NO: 97A066
CONTRACT NO: 005688
VERSI ON NO : 5

REGON NO :1

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : 0OL2300

ENGR S. EST
PRI CE PER UNI T/
TOTAL AMOUNT

Bl D TABULATI ON REPORT

------- 4TH BI DDER

KIEW T PACI FI C CO.

4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

------- 5TH Bl DDER

SCARSELLA BROS.
19460 84TH AVE S

KENT WA 98032- 1240

DATE: 06/ 22/ 1999
TI ME: 11: 06

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

SEATTLE WA 981680388

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

746000

HWY : SR 099, 525

TI TLE : SR 525
SR 99 | NTERCHANGE
97A066

PRQIECT

COUNTY(S) : SNOHOM SH

| TEM | TEM DESCRI PTI ON UNI T

NO. EST. QUANTI TY MEAS

PREPARATI ON
12 REMOVI NG PAI NTED TRAFFI C ARROW
8. 0000 EACH

13 REMOVI NG PLASTI C TRAFFI C ARROW
6. 0000 EACH

14 REMOVI NG PLASTI C TRAFFI C MARKI NG
5. 0000 n

15 REMOVI NG RAI SED PAVEMENT MARKER

11. 4000 HUND
GRADI NG
16 ROADWAY EXCAVATI ON | NCL. HAUL
96391. 0000 nB

15. 0000
120. 00

35. 0000
210. 00

25. 0000
125. 00

100. 0000

1, 140. 00

8. 0000
771,128.00

17 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL

3136. 0000 nB

18 GRAVEL BORROW I NCL. HAUL
478160. 0000 t

19 EMBANKMENT COWMPACTI ON
197600. 0000 nB

20 DYNAM C COMPACTI ON- PRI MARY PHASE
3460. 0000 n

21 DYNAM C COVPACTI ON- SECONDARY PHASE
3460. 0000 n

22 ADDI TI ONAL DROPS
150. 0000 EACH

13. 0000
40, 768. 00

9. 5000
4,542,520. 00

3. 5000
691, 600. 00

14. 0000
48, 440. 00

7.0000
24, 220.00

67. 0000
10, 050. 00

50. 0000
400. 00

50. 0000
300. 00

75. 0000
375. 00

100. 0000
1, 140. 00
10. 0000

963, 910. 00

18. 0000
56, 448. 00

6. 0000
2,868, 960. 00

3. 0000
592, 800. 00

36. 0000
124, 560. 00

16. 0000
55, 360. 00

35. 0000
5, 250. 00

50. 0000
400. 00

50. 0000
300. 00

75. 0000
375. 00

100. 0000
1, 140. 00
12. 0000

1, 156, 692. 00

17.5000
54, 880. 00

8. 8500
4,231, 716. 00

2.0000
395, 200. 00

10. 1000
34, 946. 00

5. 0500
17, 473. 00

15. 0000
2, 250. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999
Bl D TABULATI ON REPORT TIVE: 11: 06
PS&E JOB NO: 97A066 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005688 REGON NO : 1 AWARDED ON : Aug 6 1999
VERSION NO : 5 WORK ORDER# : 0OL2300
HAWY SR 099,525 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 525 KI EW T PACI FI C CO. SCARSELLA BROS. | NC.
SR 99 | NTERCHANGE 4904 LK WASHI NGTON BLVD NE 19460 84TH AVE S
97A066 KENT WA 98032- 1240
PROJECT RENTON WA 980561057 SEATTLE WA 981680388
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
23 DI TCH EXCAVATI ON | NCL. HAUL
5394. 0000 s 12. 0000 20. 0000 12. 0000
64, 728. 00 107, 880. 00 64, 728. 00
24  POND EXCAVATI ON | NCL. HAUL
81170. 0000 s 8. 0000 11. 0000 12. 0000
649, 360. 00 892, 870. 00 974, 040. 00
25 CONCRETE | NLET
3. 0000 EACH 800. 0000 760. 0000 600. 0000
2, 400. 00 2, 280. 00 1, 800. 00
26 GRATE | NLET TYPE 1 OR 2
17. 0000 EACH 1, 800. 0000 1, 550. 0000 1, 400. 0000
30, 600. 00 26, 350. 00 23, 800. 00
27 QUARRY SPALLS
2749. 0000 t 25. 0000 20. 0000 20. 0000
68, 725. 00 54, 980. 00 54, 980. 00
28 FLARED END SECTI ON 600 MM DI AM
1. 0000 EACH 700. 0000 385. 0000 460. 0000
700. 00 385. 00 460. 00
29 FLARED END SECTI ON 900 MM DI AM
1. 0000 EACH 900. 0000 500. 0000 600. 0000
900. 00 500. 00 600. 00
30 FLARED END SECTI ON 1050 MM DI AM
1. 0000 EACH 1, 100. 0000 620. 0000 950. 0000
1, 100. 00 620. 00 950. 00
31 UNDERDRAIN Pl PE 150 MM DI AM
122. 0000 w 48. 0000 12. 0000 25. 0000
5, 856. 00 1, 464. 00 3, 050. 00
32 UNDERDRAI N Pl PE 200 MM DI AM
363. 0000 w 35. 0000 14. 0000 27.5000
12, 705. 00 5, 082. 00 9, 982.50
33 DRAIN PIPE 150 MM DI AM
25. 0000 w 30. 0000 12. 0000 25. 0000
750. 00 300. 00 625. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D TABULATI ON REPORT

* Kk *

DATE: 06/ 22/ 1999
TI ME: 11: 06

PS&E JOB NO: 97A066 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005688 REGI ON NO 1 AWARDED ON : Aug 6 1999
VERSION NO : 5 WORK ORDER# : 0OL2300
HY SR 099,525 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SR 525 KI EW T PACI FI C CO. SCARSELLA BROS. | NC.
SR 99 | NTERCHANGE 4904 LK WASHI NGTON BLVD NE 19460 84TH AVE S
97A066 KENT WA 98032- 1240
PROJECT RENTON WA 980561057 SEATTLE WA 981680388
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
34 CORRUGATED POLYETHYLENE CULV. PI PE 300 MM DI AM
55. 0000 w 40. 0000 30. 0000 63. 0000
2, 200. 00 1, 650. 00 3, 465. 00
35 CORRUGATED POLYETHYLENE CULV. PIPE 600 MM DI AM
28. 0000 w 70. 0000 55. 0000 140. 5000
1, 960. 00 1, 540. 00 3, 934. 00
36 CL. IIl REINF. CONC. CULV. PIPE 900 MM DI AM
3. 0000 w 250. 0000 160. 0000 400. 0000
750. 00 480. 00 1, 200. 00
37 TR 5 ST. CULV. PIPE 1.6 MM TH. 1050 MV DI AM
8. 0000 w 350. 0000 180. 0000 300. 0000
2, 800. 00 1, 440. 00 2, 400. 00
STORM SEVER
38 CATCH BASIN TYPE 2 1800 DIAM W FLOW REST. & O L SEP.
6. 0000 EACH 4, 000. 0000 5, 250. 0000 4, 750. 0000
24, 000. 00 31, 500. 00 28, 500. 00
39 CATCH BASIN TYPE 1L
13. 0000 EACH 1, 000. 0000 875. 0000 775. 0000
13, 000. 00 11, 375. 00 10, 075. 00
40 CATCH BASIN TYPE 1L MODI Fl ED
1. 0000 EACH 3, 000. 0000 1, 000. 0000 1, 000. 0000
3, 000. 00 1, 000. 00 1, 000. 00
41 CATCH BASIN TYPE 1
92. 0000 EACH 700. 0000 900. 0000 805. 0000
64, 400. 00 82, 800. 00 74, 060. 00
42 CATCH BASIN TYPE 2 1200 MM DI AM
43. 0000 EACH 1, 700. 0000 1, 780. 0000 1, 575. 0000
73, 100. 00 76, 540. 00 67, 725. 00
43 CATCH BASIN TYPE 2 1800 MM DI AM
1. 0000 EACH 3, 500. 0000 3, 600. 0000 4,200. 0000
3, 500. 00 3, 600. 00 4, 200. 00
44 TESTI NG STORM SEWER Pl PE
5015. 0000 w 3. 0000 6. 0000 3. 2500
15, 045. 00 30, 090. 00 16, 298. 75



DOT_RGGBO5

PS&E JOB NO: 97A066
CONTRACT NO: 005688

* ok *

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 06/ 22/ 1999
TI ME: 11: 06

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

VERSION NO : 5 WORK ORDER# : 0OL2300
HAWY SR 099,525 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 525 KI EW T PACI FI C CO. SCARSELLA BROS. | NC.
SR 99 | NTERCHANGE 4904 LK WASHI NGTON BLVD NE 19460 84TH AVE S
97A066 KENT WA 98032- 1240
PROJECT RENTON WA 980561057 SEATTLE WA 981680388
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
45 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
2550. 0000 w 50. 0000 40. 0000 63. 0000
127, 500. 00 102, 000. 00 160, 650. 00
46 PLAIN CONC. STORM SEWER Pl PE 450 MM DI AM
680. 0000 w 65. 0000 51. 5000 82. 4000
44, 200. 00 35, 020. 00 56, 032. 00
47 CL. 1l REINF. CONC. STORM SEWER Pl PE 300 MM DI AM
78. 0000 w 60. 0000 46. 0000 100. 0000
4, 680. 00 3, 588. 00 7, 800. 00
48 CL. |l REINF. CONC. STORM SEWER Pl PE 600 MM DI AM
10. 0000 w 300. 0000 66. 0000 151. 2000
3, 000. 00 660. 00 1,512. 00
49 CL. IV REINF. CONC. STORM SEWER PI PE 300 MM DI AM
336. 0000 w 65. 0000 45. 0000 76. 8000
21, 840. 00 15, 120. 00 25, 804. 80
50 CL. |V REINF. CONC. STORM SEWER Pl PE 450 MM DI AM
105. 0000 w 80. 0000 56. 0000 110. 3500
8, 400. 00 5, 880. 00 11, 586. 75
51 CL. IV REINF. CONC. STORM SEWER PI PE 600 MM DI AM
45. 0000 w 220. 0000 85. 0000 146. 4000
9, 900. 00 3, 825. 00 6, 588. 00
52 CL. V REINF. CONC. STORM SEWER PI PE 300 MM DI AM
221.0000 w 70. 0000 46. 0000 76. 7500
15, 470. 00 10, 166. 00 16, 961. 75
53 CL. V REINF. CONC. STORM SEWER PI PE 450 MM DI AM
645. 0000 w 85. 0000 59. 0000 88. 0500
54, 825. 00 38, 055. 00 56, 792. 25
54 CL. V REINF. CONC. STORM SEWER PI PE 750 MM DI AM
91. 0000 w 250. 0000 156. 0000 262. 5000
22, 750. 00 14, 196. 00 23, 887.50
55 TR 5 ST. STORM SEWER PIPE 1.6 MM TH. 300 MM DI AM
162. 0000 w 125. 0000 53. 0000 85. 0000
20, 250. 00 8, 586. 00 13, 770. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 97A066
CONTRACT NO: 005688
VERSI ON NO : 5

HWY : SR 099, 525

TITLE : SR 525
SR 99 | NTERCHANGE

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0OL2300

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 4TH BI DDER

KIEW T PACI FI C CO.

4904 LK WASHI NGTON BLVD NE

DATE: 06/ 22/ 1999
TI ME: 11: 06

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

------- 5TH BIDDER - ------

SCARSELLA BROS. | NC.
19460 84TH AVE S
KENT WA 98032- 1240

97A066
PROJECT RENTON WA 980561057 SEATTLE WA 981680388
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
56 TR 5 ST. STORM SEWER PIPE 1.6 MM TH. 450 MM DI AM
3. 0000 w 200. 0000 65. 0000 140. 0000
600. 00 195. 00 420. 00
57 TR 5 ST. STORM SEWER PIPE 1.6 MM TH. 600 MM DI AM
89. 0000 w 175. 0000 86. 0000 135. 3000
15, 575. 00 7,654. 00 12, 041. 70
58 CORRUGATED POLYETHYLENE STORM SEWER PI PE 300 MM DI AM
13. 0000 w 70. 0000 40. 0000 63. 0000
910. 00 520. 00 819. 00
59 CORRUGATED POLYETHYLENE STORM SEWER PI PE 450 MM DI AM
43. 0000 w 90. 0000 45. 0000 82. 4000
3, 870. 00 1, 935. 00 3, 543. 20
60 CORRUGATED POLYETHYLENE STORM SEWER PI PE 600 MM DI AM
26. 0000 w 160. 0000 60. 0000 140. 5000
4,160. 00 1, 560. 00 3, 653. 00
SANI TARY SEWER
61 PVC SANI TARY SEWER Pl PE 300 MM DI AM
254. 0000 w 110. 0000 50. 0000 90. 0000
27, 940. 00 12, 700. 00 22, 860. 00
62  CONNECTI ON TO EXI STI NG SANTARY SEWER MANHOLE
3. 0000 EACH 1, 500. 0000 1, 500. 0000 2, 000. 0000
4,500. 00 4,500. 00 6, 000. 00
63 TESTI NG SEWER Pl PE
254. 0000 w 10. 0000 20. 0000 6. 7500
2, 540. 00 5, 080. 00 1, 714. 50
WATER LI NES
64 BANK RUN GRAVEL FOR TRENCH BACKFI LL I NCL. HAUL
1472. 0000 s 23. 0000 24. 0000 18. 4000
33, 856. 00 35, 328. 00 27, 084. 80
65 DI Pl PE FOR WATER MAI N 150MM DI AM RESTRAI NED JOI NT
327. 0000 w 70. 0000 85. 0000 84. 4500
22,890. 00 27,795. 00 27,615. 15



DOT_RGGBO5

PS&E JOB NO: 97A066
CONTRACT NO: 005688

* ok *

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

DATE: 06/ 22/ 1999
TI ME: 11: 06

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

VERSION NO : 5 WORK ORDER# : 0OL2300
HY SR 099,525 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SR 525 KI EW T PACI FI C CO. SCARSELLA BROS. | NC.
SR 99 | NTERCHANGE 4904 LK WASHI NGTON BLVD NE 19460 84TH AVE S
97A066 KENT WA 98032- 1240
PROJECT RENTON WA 980561057 SEATTLE WA 981680388
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
WATER LI NES
66 DI Pl PE FOR WATER MAI N 750MM DI AM RESTRAI NED JOI NT
313. 0000 w 555. 0000 515. 0000 476. 2000
173, 715. 00 161, 195. 00 149, 050. 60
67 GATE VALVE 150 WM
2.0000 EACH 550. 0000 540. 0000 1, 200. 0000
1, 100. 00 1, 080. 00 2, 400. 00
68 BUTTERFLY VALVE 600 MM
1. 0000 EACH 5, 550. 0000 7,390. 0000 13, 500. 0000
5, 550. 00 7,390. 00 13, 500. 00
69 COMB. AlR RELEASE / Al R VACUUM VALVE ASSEMBLY 100 MM
1. 0000 EACH 8, 500. 0000 8, 800. 0000 8, 500. 0000
8, 500. 00 8, 800. 00 8, 500. 00
70 HYDRANT ASSEMBLY
1. 0000 EACH 2, 000. 0000 3, 700. 0000 2, 700. 0000
2, 000. 00 3, 700. 00 2, 700. 00
71 SERVI CE CONNECTI ON 20 MM DI AM
2.0000 EACH 500. 0000 1, 700. 0000 1, 000. 0000
1, 000. 00 3, 400. 00 2, 000. 00
72  CONNECTI ON TO EXI STI NG WATER MAI N CONNECTI ON NO. 1
L.S.
16, 000. 00 16, 800. 00 17, 500. 00
73 CONNECTI ON TO EXI STI NG WATER MAI N CONNECTI ON NO. 2
L.S.
5, 000. 00 6, 000. 00 1, 500. 00
74  CONNECTI ON TO EXI STI NG WATER MAI N CONNECTI ON NO 3
L.S.
14, 000. 00 20, 000. 00 17, 500. 00
75  CONNECTI ON TO EXI STI NG WATER MAI N CONNECTI ON NO. 4
L.S.
1, 000. 00 2, 500. 00 800. 00
STRUCTURE
76 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
5375. 0000 s 20. 0000 10. 5000 20. 0000
107, 500. 00 56, 437. 50 107, 500. 00



DOT_RGGBO5

PS&E JOB NO: 97A066
CONTRACT NO: 005688

* ok *

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 06/ 22/ 1999
TI ME: 11: 06

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

VERSION NO : 5 WORK ORDER# : 0OL2300
HY SR 099,525 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SR 525 KI EW T PACI FI C CO. SCARSELLA BROS. | NC
SR 99 | NTERCHANGE 4904 LK WASHI NGTON BLVD NE 19460 84TH AVE S
97A066 KENT WA 98032- 1240
PROJECT RENTON WA 980561057 SEATTLE WA 981680388
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
77 SHORI NG OR EXTRA EXCAVATION CL. A - SR 99 |/C BRI DGE
L.S
205, 000. 00 250, 000. 00 200, 000. 00
78 SO L EXCAVATI ON FOR SHAFT | NCLUDI NG HAUL
260. 0000 s 350. 0000 200. 0000 160. 0000
91, 000. 00 52, 000. 00 41, 600. 00
79 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST
106, 000. 00 106, 000. 00 106, 000. 00
80 GRAVEL BACKFILL FOR WALL
2676. 0000 s 30. 0000 39. 0000 30. 0000
80, 280. 00 104, 364. 00 80, 280. 00
81 ST. REINF. BAR FOR BRI DGE
300600. 0000 kg 1. 0000 0. 9000 1. 0300
300, 600. 00 270, 540. 00 309, 618. 00
82 ST. REINF. BAR FOR BRI DGE RET. WALL
19500. 0000 kg 1. 0000 0. 9000 0. 8000
19, 500. 00 17, 550. 00 15, 600. 00
83 ST. REINF. BAR FOR SHAFT
37100. 0000 kg 1. 0000 1. 0000 1.1000
37, 100. 00 37, 100. 00 40, 810. 00
84  CAST-| N-PLACE MEDI AN BARRI ER
550. 0000 w 500. 0000 215. 0000 195. 0000
275, 000. 00 118, 250. 00 107, 250. 00
85 CONC. CLASS 28 FOR BRI DGE
2340. 0000 s 325. 0000 325. 0000 290. 0000
760, 500. 00 760, 500. 00 678, 600. 00
86 CONC. CLASS 28 FOR BRI DGE RET. WALL
725. 0000 s 325. 0000 475. 0000 310. 0000
235, 625. 00 344, 375. 00 224, 750. 00
87 CONC. CLASS 28P FOR SHAFT
196. 0000 s 225. 0000 250. 0000 200. 0000
44,100. 00 49, 000. 00 39, 200. 00



DOT_RGGBO5

PS&E JOB NO: 97A066
CONTRACT NO: 005688
VERSI ON NO : 5

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0OL2300

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 06/ 22/ 1999
TI ME: 11: 06

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

HAWY SR 099,525 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 525 KI EW T PACI FI C CO. SCARSELLA BROS. | NC.
SR 99 | NTERCHANGE 4904 LK WASHI NGTON BLVD NE 19460 84TH AVE S
97A066 KENT WA 98032- 1240
PROJECT RENTON WA 980561057 SEATTLE WA 981680388
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
88  FURNI SHI NG PERMANENT CASI NG FOR 2. 13 DI AM SHAFT
17. 0000 w 1, 000. 0000 850. 0000 88. 0000
17, 000. 00 14, 450. 00 1, 496. 00
89  PLACI NG PERVANENT CASI NG FOR 2.13 DI AM SHAFT
6. 0000 EACH 7, 500. 0000 600. 0000 500. 0000
45, 000. 00 3, 600. 00 3, 000. 00
90  CASI NG SHORI NG
6. 0000 w 1, 000. 0000 1, 500. 0000 300. 0000
6, 000. 00 9, 000. 00 1, 800. 00
91  CONCRETE MODULAR RETAI NI NG WALL
172. 7000 e 274.0000 80. 0000 300. 0000
47,319. 80 13, 816. 00 51, 810. 00
92  NOI SE WALL LKNW
1334. 0000 e 249. 0000 200. 0000 166. 0000
332, 166. 00 266, 800. 00 221, 444. 00
93  NOI SE WALL NENW
2029. 0000 e 320. 0000 250. 0000 209. 0000
649, 280. 00 507, 250. 00 424, 061. 00
94  NOI SE WALL LS
865. 0000 e 300. 0000 310. 0000 252. 0000
259, 500. 00 268, 150. 00 217, 980. 00
95  NOI SE WALL LN
641. 0000 e 300. 0000 310. 0000 252. 0000
192, 300. 00 198, 710. 00 161, 532. 00
96  NO SE WALL EXTENSI ON
151. 0000 e 200. 0000 200. 0000 166. 0000
30, 200. 00 30, 200. 00 25, 066. 00
97 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-5.00 -5.00 -5.00
98 SUPERSTRUCTURE SR 99 | NTERCHANGE

L.S.
886, 000. 00

1, 948, 890. 00

1, 060, 000. 00



DOT_RGGBO5

PS&E JOB NO: 97A066
CONTRACT NO: 005688
VERSI ON NO : 5

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0OL2300

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT

* Kk *

DATE: 06/ 22/ 1999
TI ME: 11: 06

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

HY SR 099,525 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SR 525 KI EW T PACI FI C CO. SCARSELLA BROS. | NC
SR 99 | NTERCHANGE 4904 LK WASHI NGTON BLVD NE 19460 84TH AVE S
97A066 KENT WA 98032- 1240
PROJECT RENTON WA 980561057 SEATTLE WA 981680388
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
99  CSL ACCESS TUBE
500. 0000 w 10. 0000 15. 0000 15. 0000
5, 000. 00 7, 500. 00 7, 500. 00
100 TRAFFI C BARRI ER
328. 0000 w 200. 0000 200. 0000 190. 0000
65, 600. 00 65, 600. 00 62, 320. 00
SURFACI NG
101 CRUSHED SURFACI NG BASE COURSE
25076. 0000 t 15. 0000 17. 0000 16. 5500
376, 140. 00 426, 292. 00 415, 007. 80
LI QUI D ASPHALT
102 ASPHALT FOR TACK COAT
83. 5000 t 300. 0000 350. 0000 350. 0000
25, 050. 00 29, 225. 00 29, 225. 00
103 ANTI - STRI PPI NG ADDI TI VE
EST
44,278.00 44,278.00 44,278.00
CEMENT CONCRETE PAVENMENT
104 BRI DGE APPROACH SLAB
818. 4000 e 150. 0000 175. 0000 120. 0000
122, 760. 00 143, 220. 00 98, 208. 00
105 CEMENT CONC. APPROACH 3 DAY
118. 0000 e 30. 0000 35. 0000 50. 0000
3, 540. 00 4,130. 00 5, 900. 00
ASPHALT CONCRETE PAVEMENT
106 CRACK SEALI NG
EST
18, 400. 00 18, 400. 00 18, 400. 00
107 PLANI NG Bl TUM NOUS PAVENMENT
18940. 0000 e 4. 0000 2. 5000 3. 0000
75, 760. 00 47, 350. 00 56, 820. 00
108 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
27202. 0000 t 35. 0000 34. 0000 37.9000
952, 070. 00 924, 868. 00 1, 030, 955. 80



DOT_RGGBO5

PS&E JOB NO: 97A066
CONTRACT NO: 005688
VERSI ON NO : 5

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0OL2300

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

HWY ©SR 099,525 T 4TH BIDDER  -------
TI TLE : SR 525 KI EW T PACI FI C CO.

SR 99 | NTERCHANGE 4904 LK WASHI NGTON BLVD NE

97A066
PRQJECT RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT

DATE: 06/ 22/ 1999
TI ME: 11: 06

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

------- 5TH BIDDER - ------

SCARSELLA BROS. | NC.

19460 84TH AVE S

KENT WA 98032- 1240

SEATTLE WA 981680388
CONTRACTOR NUMBER : 746000

PRI CE PER UNI T/
TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI
109 ASPHALT CONC. PAVEMENT CL. E PG 58-2:

17077. 0000 t 32. 0000 34. 0000
546, 464. 00 580, 618. 00
110 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
41, 690. 00 41, 690. 00
111 COWPACTI ON PRI CE ADJUSTMENT
CALC
22, 030. 00 22, 030. 00
112 ASPHALT CONC. APPROACH CL. A PG 58-2:
166. 0000 t 80. 0000 56. 0000
13, 280. 00 9, 296. 00
EROSI ON CONTROL AND PLANTI NG
113 SEEDI NG, FERTILIZI NG AND MJULCHI NG
6. 7000 ha 2,700. 0000 1, 830. 0000
18, 090. 00 12, 261. 00
114 CLEAR PLASTI C COVERI NG
66200. 0000 n 2.0000 1.1000
132, 400. 00 72,820.00
115 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
174, 000. 00 174, 000. 00
116 SANDBAG
290. 0000 EACH 9. 0000 57.0000
2,610. 00 16, 530. 00
117 GEOTEXTI LE FABRI C CHECK DAM
1550. 0000 hg 6. 0000 25. 0000
9, 300. 00 38, 750. 00
118 SPI LL PREVENTI ON CONTROL & COUNTERMEASURES ( SPCC) PLAN
L.S.
13, 000. 00 1, 000. 00

33. 9000
578, 910. 30

41, 690. 00

22,030. 00

90. 0000

14, 940. 00

1, 830. 0000

12, 261. 00

2. 4000

158, 880. 00

174, 000. 00

6. 0000
1, 740. 00

25. 0000
38, 750. 00

5, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999
B Bl D TABULATI ON REPORT * * * TI ME: 11: 06
PS&E JOB NO: 97A066 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005688 REGI ON NO 1 AWARDED ON : Aug 6 1999
VERSION NO : 5 WORK ORDER# : 0OL2300
HY SR 099,525 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SR 525 KI EW T PACI FI C CO. SCARSELLA BROS. | NC.
SR 99 | NTERCHANGE 4904 LK WASHI NGTON BLVD NE 19460 84TH AVE S
97A066 KENT WA 98032- 1240
PROJECT RENTON WA 980561057 SEATTLE WA 981680388
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
119 CEMENT CONC. BARRI ER CURB AND GUTTER
1206. 0000 w 25. 0000 27.0000 30. 0000
30, 150. 00 32,562.00 36, 180. 00
120 EXTRUDED CURB
2327. 0000 w 10. 5000 10. 0000 10. 0000
24, 433.50 23, 270. 00 23, 270. 00
121 TYPE A PRECAST TRAFFI C CURB
3251. 0000 w 26. 0000 32. 0000 32.0000
84, 526. 00 104, 032. 00 104, 032. 00
122 TYPE C PRECAST TRAFFI C CURB
10. 0000 w 32.0000 60. 0000 60. 0000
320. 00 600. 00 600. 00
123 BEAM GUARDRAI L TYPE 1
1526. 0000 w 45. 0000 43. 0000 42. 6500
68, 670. 00 65, 618. 00 65, 083. 90
124 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
7.0000 EACH 1, 350. 0000 1, 300. 0000 1, 300. 0000
9, 450. 00 9, 100. 00 9, 100. 00
125 BEAM GUARDRAI L SRT TERM NAL
7.0000 EACH 1, 800. 0000 1, 900. 0000 1, 900. 0000
12, 600. 00 13, 300. 00 13, 300. 00
126 BEAM GUARDRAI L ANCHOR TYPE 4
4. 0000 EACH 425. 0000 465. 0000 465. 0000
1, 700. 00 1, 860. 00 1, 860. 00
127  BARRI ER PROTECTED WORK AREA
7129. 0000 w 50. 0000 21.5000 45. 0000
356, 450. 00 153, 273. 50 320, 805. 00
128 PERMANENT | MPACT ATTENUATOR
4. 0000 EACH 20, 000. 0000 18, 500. 0000 22, 655. 0000
80, 000. 00 74, 000. 00 90, 620. 00
129 REPAI R | MPACT ATTENUATOR
EST.
30, 000. 00 30, 000. 00 30, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999
B Bl D TABULATI ON REPORT * * * TI ME: 11: 06
PS&E JOB NO: 97A066 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005688 REGON NO : 1 AWARDED ON : Aug 6 1999
VERSION NO : 5 WORK ORDER# : 0OL2300
HY SR 099,525 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SR 525 KI EW T PACI FI C CO. SCARSELLA BROS. | NC.
SR 99 | NTERCHANGE 4904 LK WASHI NGTON BLVD NE 19460 84TH AVE S
97A066 KENT WA 98032- 1240
PROJECT RENTON WA 980561057 SEATTLE WA 981680388
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
130 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 7, 000. 0000 2, 500. 0000 7, 500. 0000
14, 000. 00 5, 000. 00 15, 000. 00
131 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
160. 0000 HR 38. 0000 60. 0000 50. 0000
6, 080. 00 9, 600. 00 8, 000. 00
132 FLEXI BLE GUI DE POST
260. 0000 EACH 25. 0000 22.0000 22.0000
6, 500. 00 5, 720. 00 5, 720. 00
133 PAINT STRI PE
14043. 0000 w 0. 3000 0. 3500 0. 3500
4,212.90 4,915. 05 4,915. 05
134 PLASTI C STRI PE
1572. 0000 w 5. 0000 1. 9000 1.9000
7, 860. 00 2, 986. 80 2, 986. 80
135 PLASTI C DRAI NAGE MARKI NG
194. 0000 EACH 12. 0000 9. 0000 9. 0000
2,328.00 1, 746. 00 1, 746. 00
136 PAI NTED GORE STRI PE
304. 0000 w 0. 7500 1. 0000 1. 0000
228.00 304. 00 304. 00
137 PLASTI C GORE STRI PE
5372. 0000 w 5. 5000 3.3000 3.3000
29, 546. 00 17,727. 60 17,727. 60
138 PLASTI C DROP LANE STRI PE
567. 0000 w 3. 0000 3.3000 3.3000
1,701.00 1,871.10 1,871.10
139 PLASTI C CROSSWALK STRI PE
45. 0000 e 20. 0000 20. 0000 20. 0000
900. 00 900. 00 900. 00
140  BI CYCLE LANE MARKI NG
9. 0000 EACH 35. 0000 200. 0000 200. 0000
315. 00 1, 800. 00 1, 800. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999
B * * * Bl D TABULATI ON REPORT TI ME: 11: 06
PS&E JOB NO: 97A066 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005688 REGI ON NO 1 AWARDED ON : Aug 6 1999
VERSION NO : 5 WORK ORDER# : 0OL2300
HAWY SR 099,525 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 525 KI EW T PACI FI C CO. SCARSELLA BROS. | NC.
SR 99 | NTERCHANGE 4904 LK WASHI NGTON BLVD NE 19460 84TH AVE S
97A066 KENT WA 98032- 1240
PROJECT RENTON WA 980561057 SEATTLE WA 981680388
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
141 PLASTI C STOP BAR
113. 0000 w 10. 0000 10. 0000 10. 0000
1, 130. 00 1, 130. 00 1, 130. 00
142 PAI NTED TRAFFI C ARROW
10. 0000 EACH 30. 0000 35. 0000 35. 0000
300. 00 350. 00 350. 00
143 PLASTI C TRAFFI C ARROW
52. 0000 EACH 50. 0000 35. 0000 35. 0000
2, 600. 00 1, 820. 00 1, 820. 00
144 PLASTI C TRAFFI C LETTER
99. 0000 EACH 31. 0000 15. 0000 15. 0000
3, 069. 00 1, 485. 00 1, 485. 00
145 RAI SED PAVEMENT MARKER TYPE 1
45. 2000 HUND 200. 0000 160. 0000 160. 0000
9, 040. 00 7,232.00 7,232.00
146 RAI SED PAVEMENT MARKER TYPE 2
6. 2000 HUND 400. 0000 320. 0000 320. 0000
2, 480. 00 1, 984. 00 1, 984. 00
147 TEMPORARY PAVEMENT MARKI NG
14577. 0000 w 1. 0000 2. 0000 0. 3000
14,577.00 29, 154. 00 4,373.10
148 PERMANENT SI GNI NG
L.S.
89, 950. 00 70, 000. 00 69, 768. 00
149 CANTI LEVER SI GN STRUCTURE NO. 1
L.S.
36, 000. 00 35, 000. 00 34, 998. 00
150 CANTI LEVER SI GN STRUCTURE NO. 2
L.S.
35, 000. 00 35, 000. 00 34, 487. 00
151 CANTI LEVER SI GN STRUCTURE NO. 3
L.S.
36, 000. 00 35, 000. 00 34, 888. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 11: 06
PS&E JOB NO: 97A066 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005688 REGON NO : 1 AWARDED ON : Aug 6 1999
VERSION NO : 5 WORK ORDER# : 0OL2300
W SR 099,525 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 525 KI EW T PACI FI C CO. SCARSELLA BROS. | NC.
SR 99 | NTERCHANGE 4904 LK WASHI NGTON BLVD NE 19460 84TH AVE S
97A066 KENT WA 98032- 1240
PROJECT : RENTON WA 980561057 SEATTLE WA 981680388
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
152 BRI DGE MOUNTED SI GN BRACKET NO. 1
L.S.
4, 000. 00 6, 500. 00 6, 136. 00
153 TEMPORARY | LLUM NATI ON SYSTEM
L.S.
38, 600. 00 40, 000. 00 35, 275. 00
154 | LLUM NATI ON SYSTEM SAC 2758
L.S.
306, 000. 00 315, 000. 00 281, 760. 00
155 | LLUM NATI ON SYSTEM SAC 4622
L.S.
177, 400. 00 150, 000. 00 135, 740. 00
156  TEMPORARY SI GNAL SYSTEM
L.S.
51, 700. 00 55, 000. 00 53, 456. 00
157 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM 1
L.S.
91, 000. 00 110, 000. 00 98, 092. 00
158 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM 2
L.S.
15, 100. 00 14, 000. 00 12, 975. 00
159 TRAFFI C SI GNAL CONTROL SYSTEM 1
L.S.
13, 100. 00 45, 000. 00 39, 634. 00
160 TRAFFI C SI GNAL CONTROL SYSTEM 2
L.S.
13, 100. 00 45, 000. 00 39, 932. 00
161 CLOSED ClIRCUI T TELEVI SI ON SYSTEM CCTV 772
L.S.
30, 776. 00 40, 000. 00 34, 955. 00

162 CLOSED ClI RCUI T TELEVI SI ON SYSTEM CCTV 774
L.S.
22,174.00 35, 000. 00 30, 627. 00
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PS&E JOB NO: 97A066
CONTRACT NO: 005688

* ok *

Bl D TABULATI ON REPORT

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

DATE: 06/ 22/ 1999
TI ME: 11: 06

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

VERSION NO : 5 WORK ORDER# : 0OL2300
HY SR 099,525 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SR 525 KI EW T PACI FI C CO. SCARSELLA BROS. | NC.
SR 99 | NTERCHANGE 4904 LK WASHI NGTON BLVD NE 19460 84TH AVE S
97A066 KENT WA 98032- 1240
PROJECT RENTON WA 980561057 SEATTLE WA 981680388
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
163  TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SY. ES- 773D
L.S.
77, 402. 00 90, 000. 00 79, 808. 00
164  TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SY. ES- 774D
L.S.
30, 556. 00 30, 000. 00 25, 392. 00
165  COVMUNI CATI ON SYSTEM
L.S.
103, 850. 00 110, 000. 00 94, 715. 00
166  COVMUNI CATI ON CABLES AND | NTERFACES
L.S.
33, 426. 00 70, 000. 00 65, 193. 00
167 VI DEO DI STRI BUTI ON AND VI DEO TRANSM SSI ON SYSTEM
L.S.
26, 940. 00 25, 000. 00 21, 361. 00
168 TRAFFI C SAFETY DRUM
315. 0000 EACH 50. 0000 80. 0000 50. 0000
15, 750. 00 25, 200. 00 15, 750. 00
169 SEQUENTI AL ARROW SI GN
400. 0000 HR 9. 0000 10. 0000 5. 0000
3, 600. 00 4, 000. 00 2, 000. 00
170 PORTABLE CHANGEABLE MESSAGE SI GN
4. 0000 EACH 5, 000. 0000 2, 500. 0000 10, 000. 0000
20, 000. 00 10, 000. 00 40, 000. 00
171 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
9000. 0000 HR 8. 0000 8. 0000 3. 0000
72, 000. 00 72, 000. 00 27, 000. 00
172 TYPE ||| BARRI CADE
12. 0000 EACH 250. 0000 250. 0000 200. 0000
3, 000. 00 3, 000. 00 2, 400. 00
173 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
138, 000. 00 20, 000. 00 30, 000. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT

* Kk *

DATE: 06/ 22/ 1999
TI ME: 11: 06

PS&E JOB NO: 97A066 REVI SI ON NO : BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005688 REGI ON NO AWARDED ON : Aug 6 1999
VERSION NO : 5 WORK ORDER# : 0OL2300
HY SR 099,525 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SR 525 KI EW T PACI FI C CO. SCARSELLA BROS. | NC.
SR 99 | NTERCHANGE 4904 LK WASHI NGTON BLVD NE 19460 84TH AVE S
97A066 KENT WA 98032- 1240
PROJECT RENTON WA 980561057 SEATTLE WA 981680388
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
174 TRAFFI C CONTROL LABOR
16328. 0000 HR 35. 0000 28. 0000 28. 0000
571, 480. 00 457, 184. 00 457, 184. 00
175 TRAFFI C CONTROL VEHI CLE
510. 0000 DAY 60. 0000 100. 0000 75. 0000
30, 600. 00 51, 000. 00 38, 250. 00
176 TRAFFI C CONTROL SUPERVI SOR
4100. 0000 HR 40. 0000 1. 0000 32.0000
164, 000. 00 4,100. 00 131, 200. 00
177 CONSTRUCTI ON SI GNS CLASS A
437. 0000 e 130. 0000 185. 0000 75. 0000
56, 810. 00 80, 845. 00 32, 775. 00
OTHER | TEMS
178 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
10891. 0000 s 9. 0000 15. 0000 20. 0000
98, 019. 00 163, 365. 00 217, 820. 00
179 SHORI NG OR EXTRA EXCAVATI ON TRENCH
905. 0000 e 3. 0000 2. 0000 3. 0000
2, 715. 00 1, 810. 00 2, 715. 00
180 RECORD DRAW NGS, WATER LI NE
L.S.
750. 00 1, 000. 00 2, 500. 00
181 SHORI NG OR EXTRA EXCAVATI ON CLASS B
7688. 0000 e 2.0000 2. 0000 3. 0000
15, 376. 00 15, 376. 00 23, 064. 00
182 GRAVEL BACKFI LL FOR FOUNDATI ON CLASS A
0. 5000 s 750. 0000 80. 0000 100. 0000
375. 00 40. 00 50. 00
183 GRAVEL BACKFI LL FOR DRAI N
188. 0000 s 40. 0000 50. 0000 32. 5000
7,520. 00 9, 400. 00 6, 110. 00
184 PLUGG NG EXI STI NG Pl PE
4. 0000 EACH 200. 0000 200. 0000 200. 0000
800. 00 800. 00 800. 00
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PS&E JOB NO: 97A066
CONTRACT NO: 005688
VERSI ON NO : 5

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0OL2300

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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DATE: 06/ 22/ 1999
TI ME: 11: 06

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

HY SR 099,525 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SR 525 KI EW T PACI FI C CO. SCARSELLA BROS. | NC.
SR 99 | NTERCHANGE 4904 LK WASHI NGTON BLVD NE 19460 84TH AVE S
97A066 KENT WA 98032- 1240
PROJECT RENTON WA 980561057 SEATTLE WA 981680388
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
185 STRUCTURE SURVEYI NG
L.S.
80, 000. 00 90, 000. 00 20, 000. 00
186 ROADWAY SURVEYI NG
L.S.
162, 000. 00 200, 000. 00 200, 000. 00
187 LI CENSED SURVEY! NG
L.S.
57, 400. 00 25, 000. 00 30, 000. 00
188 MONUMENT CASE, COVER, AND Pl Pt
7.0000 EACH 300. 0000 500. 0000 250. 0000
2, 100. 00 3, 500. 00 1, 750. 00
189 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 400. 0000 250. 0000 200. 0000
400. 00 250. 00 200. 00
190 CEMENT CONC. S| DEWALK
1886. 0000 e 25. 0000 22.5000 25. 0000
47, 150. 00 42, 435. 00 47, 150. 00
191  TEXTURED S| DEWALK/ MEDI AN
2792. 0000 e 37.0000 40. 0000 40. 0000
103, 304. 00 111, 680. 00 111, 680. 00
192  BUS SHELTER PAD
44,0000 e 30. 0000 30. 0000 50. 0000
1, 320. 00 1, 320. 00 2, 200. 00
193 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000
0. 00 0. 00 0. 00
194 CHAIN LI NK FENCE TYPE 3
3250. 0000 w 25. 0000 16. 5000 15. 6000
81, 250. 00 53, 625. 00 50, 700. 00
195 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
64. 0000 EACH 180. 0000 188. 0000 135. 0000
11, 520. 00 12, 032. 00 8, 640. 00
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PS&E JOB NO: 97A066
CONTRACT NO: 005688
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Bl D TABULATI ON REPORT

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

DATE: 06/ 22/ 1999
TI ME: 11: 06

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

VERSION NO : 5 WORK ORDER# : 0OL2300
HY SR 099,525 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SR 525 KI EW T PACI FI C CO. SCARSELLA BROS. | NC.
SR 99 | NTERCHANGE 4904 LK WASHI NGTON BLVD NE 19460 84TH AVE S
97A066 KENT WA 98032- 1240
PROJECT RENTON WA 980561057 SEATTLE WA 981680388
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
196 ROCK FOR ROCK WALL
78. 0000 t 40. 0000 150. 0000 100. 0000
3,120. 00 11, 700. 00 7, 800. 00
197 BACKFI LL FOR ROCK WALL
55. 0000 t 15. 0000 20. 0000 40. 0000
825. 00 1, 100. 00 2, 200. 00
198 CONNECTI ON TO DRAI NAGE STRUCTURE
1. 0000 EACH 600. 0000 1, 000. 0000 800. 0000
600. 00 1, 000. 00 800. 00
199 MANHOLE 1200 MM DI AM  TYPE 1
4. 0000 EACH 3, 000. 0000 3, 150. 0000 2, 500. 0000
12, 000. 00 12, 600. 00 10, 000. 00
200 ADJUST CATCH BASI M
36. 0000 EACH 350. 0000 340. 0000 200. 0000
12, 600. 00 12, 240. 00 7,200. 00
201  ADJUST 1200MV CATCH BASI N
L.S.
1, 000. 00 1, 440. 00 500. 00
202 LOCKI NG SOLI D METAL COVER AND FRAMVE FOR CATCH BASI N
19. 0000 EACH 250. 0000 300. 0000 250. 0000
4, 750. 00 5, 700. 00 4, 750. 00
203 DEBRI'S CAGE
2.0000 EACH 1, 000. 0000 3, 000. 0000 2, 000. 0000
2, 000. 00 6, 000. 00 4, 000. 00
204 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
6, 160. 00 5, 000. 00 10, 000. 00
205 DOUBLE 6.1 M CHAIN LI NK GATE
5. 0000 EACH 1, 000. 0000 750. 0000 775. 0000
5, 000. 00 3, 750. 00 3, 875. 00
206 FORCE ACCOUNT REMOVE/ RELOCATE EXI STI NG UTI LI TI ES
EST.
12, 000. 00 12, 000. 00 12, 000. 00
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PS&E JOB NO: 97A066
CONTRACT NO: 005688
VERSI ON NO : 5

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0OL2300

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 06/ 22/ 1999
TI ME: 11: 06

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

HAWY SR 099,525 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 525 KI EW T PACI FI C CO. SCARSELLA BROS. | NC.
SR 99 | NTERCHANGE 4904 LK WASHI NGTON BLVD NE 19460 84TH AVE S
97A066 KENT WA 98032- 1240
PROJECT RENTON WA 980561057 SEATTLE WA 981680388
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
207 ROADSI DE CLEANUP
EST.
25, 000. 00 25, 000. 00 25, 000. 00
208 SITE HEALTH, SAFETY PLAN AND CONSTRUCTI ON RESP.
EST.
51, 000. 00 51, 000. 00 51, 000. 00
209  UST REMOVAL
L.S.
25, 000. 00 5, 000. 00 15, 000. 00
210 DI SPOSAL/ THERMAL DESORPTI ON
6400. 0000 t 56. 0000 45. 0000 45. 0000
358, 400. 00 288, 000. 00 288, 000. 00
211 FORCE ACCOUNT HAZARDOUS MATERI AL TESTI NG
EST.
163, 000. 00 163, 000. 00 163, 000. 00
212 FORCE ACCOUNT HAZARDOUS MATERI AL HANDLI NG
EST.
262, 000. 00 262, 000. 00 262, 000. 00
213 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
55, 000. 00 55, 000. 00 55, 000. 00
214 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00
215  CONSTRUCTI ON FENCE
150. 0000 w 7.0000 10. 0000 8. 0000
1, 050. 00 1, 500. 00 1, 200. 00
216 CONSTRUCTI ON GEOTEXTI LE
114. 0000 e 10. 0000 2. 0000 3. 0000
1, 140. 00 228.00 342. 00
217 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
3308. 0000 w 14. 0000 15. 5000 11. 5000
46, 312. 00 51, 274. 00 38, 042. 00
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REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 06/ 22/ 1999
TI ME: 11: 06

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Aug 6 1999

VERSION NO : 5 WORK ORDER# : 0OL2300
HAWY SR 099,525 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 525 KI EW T PACI FI C CO. SCARSELLA BROS. | NC.
SR 99 | NTERCHANGE 4904 LK WASHI NGTON BLVD NE 19460 84TH AVE S
97A066 KENT WA 98032- 1240
PROJECT RENTON WA 980561057 SEATTLE WA 981680388
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
218 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
940. 0000 e 3. 0000 2.7000 3. 0000
2, 820. 00 2, 538. 00 2, 820. 00
219  TEMPORARY GEOSYNTHETI C RETAI NI NG WALL
882. 0000 e 50. 0000 41.5000 15. 0000
44,100. 00 36, 603. 00 13, 230. 00
220 BORROW FOR GEOSYNTHETI C RETAI NI NG WALL | NCL. HAUL
5821. 0000 t 14. 0000 14. 5000 12. 5000
81, 494. 00 84, 404. 50 72,762.50
221  PC COVPATI BLE SCHEDULI NG SOFTWARE AND MAI NTENANCE
EST.
11, 000. 00 11, 000. 00 11, 000. 00
222  FIELD OFFI CE TRAI LER RENTAL
42.0000 MO. 900. 0000 1, 500. 0000 500. 0000
37, 800. 00 63, 000. 00 21, 000. 00
223  TRAI LER SETUP
L.S.
11, 000. 00 10, 000. 00 20, 000. 00
224 MAI LBOX SUPPORT TYPE 1-¢
1. 0000 EACH 250. 0000 200. 0000 150. 0000
250. 00 200. 00 150. 00

CONTRACT TOTAL $23, 051, 654. 20

$21, 836, 373. 05

$21, 856, 957. 25



